
 

Tender No : 129/2017                               
Tender Name:                                     
Vegetation Management for Distribution 
Power Lines in the Western division 

  
 

 

 

 

 

 

 

 

 

 

      
      



Tender No : 129/2017 
Tender Name: Vegetation Management for Distribution Power 

Lines in the Western division 
 

Bidder’s Name: 

Bidders Address: 

Bidder’s TelephoneNumbers: 

Bidder’s Email Address: 

Fiji  Electricity  Authority  is  seeking  proposals  from  FEA  Trained  and  Certified  Vegetation  Management 
Contractors to carry out pole base and vegetation management clearing along the Distribution lines and part of 
Transmission lines (33kV, 11kV, 415V, 240V) in Nadi, Ba, Tavua, Nadarivatu, Maro, Sigatoka & Maro areas as 
specified in the tables below. 

 
Nadi, Ba, Tavua and Nadarivatu Areas 

 
 

Feeder 

 
 

Isolation Points 

 
 

 
Area 

 

Lump Sum Price 
for pole base 

and vegetation 
management 

clearing as 
defined in this 
Tender’s Work 

scope. (VIP) 

Expected 
date of 

completion 

Ba Town 3C10-S397-S248-S344-
I702-I312 
 
main line including HV 
and LV tee-offs 

Whole of Ba Town, Elevuka, Whole of Varadoli, 
Varadoli Cemetery Road, Part of Navoli Road, 
Part of Koula Road, Part of Kings Road from Ba 
Town to Wailailai, Part of Wailailai, Itatoko 

  

I312-I702-S230 
 
main line including HV 
and LV tee-offs 

Part of Kings Road from Wailailai to Bilolo, Part 
of Wailailai Area, Whole of Votua Road, Votua 
Village, Nawaqarua, Natutu, Vadravadra 
Village, Khalsa Road, Lavuci, Natalecake Village, 
Whole of Vatiyaka Road, Waivuka, Part of 
Navoli Road, Part of Koula Road Sorokoba, Sasa 
Village, Whole of Varavu, Whole of Nadari 
Road, Part of Bilolo Area 

  

Koronubu 3F10-S248-S371-S344-
R211 
 
main line including HV 
and LV tee-offs 

Part of Koronubu Road, Whole of Vaqia Road, 
Part of Vunisamaloa, Part of Rarawai, 
Naidrodro, Lane 25, Vaqia Cemetery Road, 
Nadrou,  Whole of Vatusui, Kumkum, Chinakoti, 
Field 28 

  

R211-EOL 
S236- EOL 
main line including HV 
and LV tee-offs 

Part of Koronubu Road, Whole of Korovuto, 
Part of Rarawai, Part of Vunisamaloa, Koronubu 
Tramline, Tevoro Lane, Whole of Benai, Namau, 
Whole of Qerelevu Road, Nakavika, Naboutolu 
Whole of Veisaru, Bulabula, Busabusa, 
Solosolo, Namada 

  

Balevuto 3G10-S224-S388-S371-
F5599 
 
main line including HV 
and LV tee-offs 

Part of Moto Road, Vatulaulau Stage 1 & 2, 
Tarivo Road, Nasolo, Talaiya, Waiwai Road, 
Yaloku, Nanuku, Marinitawa 

  

F5599- EOL 
main line including HV 
and LV tee-offs 

Tabataba, Nukuloa Back Road, Nukuloa, Whole 
of Balevuto Road, Balevuto Village, Babriban, 
Vatawai, Whole of Toge Road, Toge Village 

  



Tavua Town 3G10-S374-S232-S368-
S233 
 
main line including HV 
and LV tee-offs 

Whole of Tavua Town, Part of Vatukoula Road, 
Tavua Village, PWD Depot-Tavua, Tavua 
Hospital, Tavua Reservoir, Tavua Police Station, 
Tavua Fire Station, LTA-Tavua, Mobil Service 
Station-Tavua, Tavua, Tavua Hotel, Tavua Club, 
Garvey Park-Tavua, Whole of Leka Street, 
Whole of Tabavu Street, Whole of Nasivi Street, 
Whole of Loloma Street, Whole of Kavika 
Street, Whole of Vatia Street, Whole of Nabuna 
Street, Whole of Yaladro, Lakalaka Road, Part of 
Masimasi 

  

S230-S233 
 
main line including HV 
and LV tee-offs 

Part of Kings Road from Bilolo to Tavua Town, 
Part of Bilolo, Bilolo Road, Lutua Road, 
Natunuku, Vatutavui, Lausa, Maqere, Vatia 
Road, Qalela Road, Matacawa Road, Tagitagi, 
Lubulubu Road, Waikona, Natawa, Matalevu 
Road, Nadolodolo Vanukuiri, Yasiyasi Road, 
Yasiyasi Area, Part of Tavua Town 

  

Tavua 
Interconnector 
 

3J10-S232-S336-S342  
 
main line including HV 
and LV tee-offs 

Part of Kings Road from Tavua Town to Yaqara, 
Nabuna, Mataniwai, Korovou Cemetery,  
Rabulu Road, Rabulu Village 

  

 
S342-S289-I382 
 
main line including HV 
and LV tee-offs 

Whole of Yaqara Area, Whole of Naseyani Rd, 
Yaqara Communication Site, Whole of Naseyani 
Village, Whole of Nananu Village, Whole of 
Vitivanua Village, Whole of Drauniivi Village, 
Drauniivi School, Drauniivi Fiji Pine Station, 
Drauniivi Settlement, Whole of Togovere 
Village, Whole of Togovere Area, Whole of 
Caboni Area, Natokita Settlement, Golden Point 
Resort, Whole of Tuidreke Area, Wairuku Area, 
Wairuku School, Wairuku Muslim School, Sugar 
Research Institute, Vitawa Area, Vitawa Village, 
Vitawa settlement, Narewa Village, Narewa  
areas, Naivuvuni Village, FPTL Station, Tabuka 
Area, Vunitogoloa Village, Vunitogoloa Nursing 
Station, Nanuku area, Nanuku FSC compound, 
Nanuku Primary Sch, Navutu Fijian Sch, Ducui 
Rd, Al-madina Rd. 

  

 
F5087-EOL 
main line including HV 
and LV tee-offs 

Part  of  Nadarivatu Road, Whole of Korovou 
Village, Part of Korovou, Area, Whole of Balata 
area, Balata High  School, Balata Indian School, 
Whole of Draumasi Road, Part of Lakalaka, 
Whole of Naim Road, Whole of Davota area, 
Davota Indian School, Whole of Rakavidi Road. 
Whole of  Malele Road, Vodafone Repeater 
Station – Malele 

  

Nadarivatu 3C10-S368-F5096 

main line including HV 

and LV tee-offs 

Part of Vatukoula Road, Belavu Area, Whole of 
Toko Area, Toko Bhartiya School Area, 
Matanagata Back Road, Whole of Nasivi Area, 
Nasivi Pumping Station, Korowere Area, Whole 
of Vuqele Area, Vuqele Artesian Mineral Water 
Factory, Nadelei, Koro #1, Koro #2 
 

  



 
F5096-I562-F5569-EOL 
main line including HV 
and LV tee-offs 

Whole of Nadarivatu Area, Nadarivatu 
Government Station, Nadarivatu Health Centre, 
& Police Post, Koro-O Area, TFL Tower, Digicel 
Tower, Vodafone Tower, FBCL Tower, 
Southridge, Nadarivatu Secondary School, EGM 
Quarters, Taunabe Village, Naiyaca Village, 
Lewa Primary School, Lewa Village, Marou 
Settlement, Lewavou Settlement,  FEA 
Nadarivatu Campsite, Korovou Weir, 
Nadarivatu FEA Repeater Station, Votualevu 
Settlement, Buyabuya Village, Portal House, 
Nagatagata Village, Savatu Primary School, FEA 
Switchyard, Drala Settlement, Koro Village, 

  

I562-EOL 
main line including HV 
and LV tee-offs 

Nadala, Dromodromo Settlement, Navai 
Village, Nabesa Village, Korosoi Settlement, 
Waimoqi Settlement, Yauyau Settlement, 
Saroni Farm, Wainiqia Settlement, Tavurase 
Settlement, Lovo Settlement, Wailailai 
Settlement Waidradra Settlement, Navosalailai 
Settlement, Vatusogo Settlement, Nadrano 
Settlement, Naga Village, Raravou Village, 
Nadrau Village, Nabawaqa Settlement 

 
 

  

Mahajibhai 
 

3K10-S287-I447-EOL 
(Fantasy) 
main line including HV 
and LV tee-offs 

Whole of Martintar, Northern Press Road, 

Mahajibhai complex, Dominion Hotel, Gray 

road, Ragg Street, Zahoor Street, Haji Street, 

Wailoaloa Road, Wailoaloa area, Nadi Bay 

Road, Wasawasa Road, Keneddy Avenue, 

Enamanu Road, Part of Navakai Road, Saunaka 

Village, Fantasy Island,  

  

I447-I290-I404-I475 
main line including HV 
and LV tee-offs 

Nakavu village, Navakai, part of Keneddy Ave, 

Narewa village, Navakai pumping and 

sewerage, Namotomoto village, Narewa road 

  

Lavusa 3G10-S415-S363-F5471-
S247 
main line including HV 
and LV tee-offs 

Korociri area, Whole of Nawaka, Whole of Bua 

Sala Road, Part of Togomasi, Whole of 

Kerebula, Whole of Taci settlement, Whole of 

Vatutu village, Reservoir Road, Whole of AH 

Khan Road 

  

S247-S416-I544 
main line including HV 
and LV tee-offs 

Whole of Alladata Road, Whole of Solovi Road, 

Whole of Nadi Back Road, Whole of Nausori 

Highland, Part of Meigunyah, Whole of 

Mulomulo Road 

 

 

 

 

  

Nawai S282-S284 main line 
including HV and LV tee-
offs 

Malolo, Tunalia, Nacovi, Arolevu, Sonaisali   

Momi S284-S259 
main line including HV 
and LV tee-offs 

Part of Queens Road from Momi Junction to 

Nawaicoba, Nabila Settlement Nawaicoba 

Police Post, Whole of Nawai,  Whole of Nalovo, 

Whole of Uciwai,  Whole of Malamala, Yako 

 

  



Votualevu 3J10-Votualevu Sub-SM 
Delana,Tokatoka 
Ramada, I323,F5530, 
S370 
main line including HV 
and LV tee-offs 

Whole of Legalega, Westfield Subdivision, Rams 
Estate Subdivision, Nadi Methodist Division, 
Legalega Agriculture Station, Vunaniu 
Subdivision, NDL Nursery, Mushroom Farm, 
whole of Votualevu, Matavolivoli, Comville 
Subdivision, Alim Begg S/D, Beverley Hills, 
Whole of Votualevu-Naboutini Rd, Black Rock 
Army Camp, Fairdeal, Whole of Cemetery Rd, 
Savalau, Holika Rd, Whole of Old Rice Mill Rd, 
Part of Savalau, Part of Holika Rd, Cam Pacific 
Limited, Votualevu Public School, Votualevu 
Reservoir, Heavens Heights Subdivision, 
Comville Estate , Whole Of Careras ,  British 
American Tobacco Factory , Tadra Flowers , 
Whole Of Tadra Flowers Road , Part Of Nasau , 
Votualevu Pumping Station , Vodafone 
Repeater , Digicel Repeater , Whole Of Rice Mill 
Road , Part Of Holika Road , Part Nasau ,Part of 
Cemetery Road , Part Of Valenimasima Road, 

Fairdeal, Votualevu Road, Savunawai stage 
1& 2, Kartaram, Novotel hotel, Tanoa 
International Hotel, Courts Fiji, Tanoa 
Apartment, Carerras Road, Malawai 
 

 

 

 

  

  

Vuda High 
Security 

3B10-S239-I222 
main line including HV 
and LV tee-offs 

Vuda Back Road, Vuda Pigerry, Lomolomo, 

Barara flats, Natalau Junction, Sleeping giant, 

Vaivai, bandrama, MT khan Sabeto Hill 

  

 I222-I323-S243-
EOL(Nagado)-T2403 
main line including HV 
and LV tee-offs 

After Natalau Junction to Sabeto to 

Waimalika,Legalega industrial S/D, Matrix nadi 

airport, whole of Sabeto, Part of Masimasi, 

whole of Nagado  

  

 T2403-S243-T4046-S370 
(SWER Line) 

Part of Sabeto, Naboutini, Part of Masimasi, 

Keolaiya, Nadele 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 



Maro, Sigatoka & Maro  Areas 
No. FEEDER HV ISOLATING POINTS AREAS Lump Sum Price 

for pole base 

and vegetation 

management 

Expected date 

of completion

1 Momi (S341 TO S259) S257, S258 & S259

SARIYAWA, MOMI SETTELMNT, MATAPO OFFICE MOMI, MOMI 

RESORT CONSTRUCTION SITE, HERBERT CONSTRUCTION SITE, 

NABILA , MOMI GUN SITE, BAVU VILLAGE, PART OF NAWAI 

SETTLEMENT,

2
Old Queens Road (S341 TO 

S249)
S249, S250, S257

LOMAWAI VILLAGE, WAI DISTRICT SCHOOL, KUBUNA VILLAGE, 

LOMAWAI DIGICEL SITE, LOMAWAI VODAFONE SITE, NAMATA, 

NAMATA PRIMARY SCHOOL, NAMATA VODAFONE & DIGICEL SITE, 

NAMATA CATHOLIC MISSION , KOROKULA VILLAGE, TAU VILLAGE, 

TAU HEALTH CENTRE, WAIDA SETTLEMENT, SAVUSAVU, SEASHELL 

COVE RESORT

3

MARO                                                          

[S316 at Natadola Junction to 

S249 at Lomawai Village]    

F5190, F5181, F5182, F5185, 

F5531, F5831, F5485, S315 

KABISI, NAIKELI, NALELE, VAVANAQIRI VILLAGE, CIRIWAI, BATIRI 

VILLAGE, BATIRI SETTLEMENT, BATIRI PUBLIC SCHOOL, TOGOBULA 

VILLAGE, QOQO ISLAND RESORT, VUSAMA VILLAGE, LOMAWAI , 

LOMAWAI PRIMARY SCHOOL, LOMAWAI SECONDARY SCHOOL, 

KADAVU SETTLEMENT, FSC SECTOR OFFICE, LOMAWAI, CIRIWAI 

TOP, NAVUTU VILLAGE, LOMAWAI HEALTH CENTRE, LOMAWAI 

VILLAGE

4

NATADOLA                                         

[S316 at Natadola junction - 

S406 at Natadola sub - S356 at 

Semo Hilltop]         

 I540, I466, F5189, I474, I422, 

F5188, F5239, 

SEMO, NABOU, KABISI, EMURI , MARO, NALELE, CIRI, 

NAVISABASABA & NATADOLA AREAS

5
SANASANA                                                         

[S406 at Natadola sub - EOL]                                                  

 I541, F5669, I481, F5678,F5815, 

F5803, F5662

VODAFONE, DIGICEL AND RESERVOIR SITE NATADOLA, NATADOLA 

WASTE WATER TREATMENT PLANT, SANASANA VILLAGE, 

NATADOLA WATER PUMPING STATION , NATADOLA GOLF CLUB 

HOUSE, MALOMALO SETTLEMENT, MALMALO PRIMARY SCHOOL, 

NAIDIRI SETTLEMNT, MALOMALO VILLAGE, NAIDIRI VILLAGE

6

YANUCA                                                                                             

[Stk depot - S356 at Semo 

Hilltop]

S301, F5152, F5153, F5523, 

F5376, F5594, F5154, S302, 

F5155, F5457, F5607, F5157, 

F5158, F5159, S303, S304, S305, 

F5162, F5267, F5691 AND F5492, 

KOROMUMU, TULALEVU, KULUKULU, VUNAVUTU, NASA, VOLIVOLI, 

MATAQE, WAIBOGI, YADUA, MALAQEREQERE, NAVUEVU, TORE, 

SILA, NAQELEDAMU, CUVU, NAVOVO, RUKURUKULEVU, VAUA, 

NAIDOVI, FSC COMPOUMD, NEWTOWN, HANAHANA, ULUISILA, 

TOGOVERE, NADROMAI, NADOLA, 

NAREWA,MUKA,NADAULAU,NAIDIRI AND TAGITAGI  AREA

7

SIGATOKA TOWN                                                         

Depot - S396 at Tappoos - Sovi 

Bay]

 I436, I347, I287, I279, S394, 

F5524, F5171, S309, F5541, 

F5172, F5405, F5406, I342, S310, 

F5175, F5494, F5637, F5499, 

F5524, F5460, F5610, F5693, 

F5694, I492 AND F5695

KOROMUMU, BARA, RAKIRAKILEVU, SIGATOKA AND YAVULO 

VILLAGES, LAWAQA, TILAVALEVU AND VUNATAVOU VILLAGES, 

NAVOVO SUBDIVISION, PART OF SIGATOKA TOWN AREA, LASELASE 

AND NAYAWA VILLAGES, OLOOLO, OLOSARA, KOROTOGO, 

MALEVU, SOVI BAY AREAS

8
VALLEY ROAD                                             

[S396 at Tappoos - Keiyasi]

S396, R217, I460, F5166, I461, 

I511, F5338, F5346, F5341, F5393, 

F5448, F5375, R228, I284, F5374, 

F5793, F5833, F5169, F5494, 

F5499, I285, F5426, F5769, F5596, 

I286, F5198, F5609, F5771, F5612, 

F5364, F5483, F5788, F5550, I434, 

F5602, F5615, I454, F5664, F5665, 

S412, F5794, F5812, F5795, S413, 

S418, S423

PART OF SIGATOKA TOWN, TOPEND, KEDRAKULU, LAWAI, 

NAKABUTA VILLAGE,NASAU, KOROKORO, NACOCOLEVU RESEARCH 

STATION, NAWAMAGI VILLAGE, NARATA VILLAGE,NADRALA 

VILLAGE, YALAVA, SAMUSAMU, NARORO, RASIKULUKU, BARARA, 

NADURI VILLAGE, KAVANAGASAU, NADRALA, YALASA, NACEVA, 

QEREQERE VILLAGE, RAIWAQA VILLAGE, LOKUYA, BILALEVU, 

MAHEN EXPORT, NASOVATAVA, NABITU, NAREWA VILLAGE, 

WAICOBASCHOOL, NARATA VILLAGE, RARARUA VILLAGE, NABAKA, 

SIMINILAYA, TUBAIRATA VILLAGE, RAUNITOGO, NUKUCIRI, 

VUNAQURO VILLAGE, NAQALIMARE, NAHAU VILLAGE, TOGA 

VILLAGE, SAUTABU VILLAGE, NAVEYAGO VILLAGE, RARABAHAGA, 

NALEBALEBA VILLAGE, TUVU SHOPPING CENTER, TOGA VILLAGE, 

BEMANA VILLAGE, MATOVO WATER TREATMENT STATION, DREKE 

VILLAGE & KEIYASI GOVERNMENT STATION

9

NAVITI                                                            

[Korolevu Sub - Hideaway 

Resort]

F5204, F5657, F5630, F5667, 

F5206, S417, VCB 3G10

VOTUA HOUSING, VOTUALAILAI VILLAGE, NAGASAU , MAUI BAY 

ESTATE, MUANIVUNISE & TAQAQE TFL & VODAFONE KOROLEVU, 

NAVITI RESORT, DIGICEL , VOTUALAILAI, VALASE RESORT, TAQAQE 

FORESTRY , HIDE-A-WAY RESORT, VODAFONE & DIGICLE HIDE-A-

WAY

10

KOROLEVU                                                               

[Korolevu sub - Qalito 

Settlemet - Votua Village]

F5178, VCB 3B10

KOROLEVU, QALITO, JAFFAU & VOTUA HOUSING, KOROLEVU SBD, 

KOROLEVU HEALTH CENTRE, KOROLEVU POLICE POST, LAGOON 

BEACH RESORT AND VILISITE'S RESTAURANT

11

HYATT                                                              

[Korolevu sub - R023 at 

Matanipusi Hilltop]

F5253, F9055, F5574, F5575, 

F5576, I439, I510, S381

MATANIPUSI HILL, NAVUTA HILL, NAMAQUMAQUA, 

NABUKELEVU,MATEIKADAWA, NABUKELEVU, VUNAYAWA, 

NABOUTINI, NAVUTULEVU, NAKARA,NAKOROVOU, NAMATAKULA, 

NAVOLA, VOLIVOLI, BILA & BIAUSEVU, CRUSOE RETREAT RESORT, 

CORAL VILLAGE RESORT, VODAFONE NAMAQUMAQUA, VODAFONE 

MANGO BAY, MANGO BAY RESORT, DIGICEL NAMATAKULA, BEACH 

HOUSE, NASIKAWA VISION COLLEGE, WARWICK RESORT AND 

VODAFONE & DIGICEL WARWICK.

12

NACOCOLEVU - KOROLEVU 

33KV TEE-OFFS                                  

[Sovi Bay, Vatukarasa, 

Balenabele, Koroinasau, Tabua 

Sands, Namada Village]

4T9906, F5506, F5814 AND F5611,  

4F9904 AND F5066

SOVI BAY, VATUKARASA, BALENABELO AND KOROINASAU , 

TAMBUA SANDS & NAMADA VILLAGE

13
QELELOA - STK 33KV  T/OFF                      

[Nabou and Waibogi]
F5327, F5197, 4T9902

NABOU PINE STATION & KAVUKAVU REPEATER STATION AND 

WAIBOGI SETTLEMENT  
 

By providing the above information, FEA does not take liability of the actual conditions in field. The bidders / 

contractors shall verify the actual conditions and the geographic terrain during the site visits. The bidders shall 

self-evaluate the realities in the field and submit firm prices. Variation will not be allowed as part of this contract. 



Bidders are to submit a breakdown of prices and expected date of completion of each location specified as per 
the tables included above in this tender document. 
 

1. Health and Safety Plan Requirements. 
 

It is mandatory for the bidders to complete and submit a copy of the attached “FEA Contractor Health and 
Safety Plan Template (Document No. HSE41C01, HSE41C02, HSE41C03, HSE41C04, HSE41C05, HSE41C11, 
HSE41C12, HSE41C13)”. Failure to submit completed attached HSE documents shall possibly disqualify the 
bid. An electronic copy (word document format) shall be made available upon the bidder’s request and can be 
provided by email. Interested bidders may request this document from FEA personnel conducting the site visit. 

 
   Bidders to include photocopies of FEA issued ID cards for workers/personnel who have 

attended the FEA VM Training Policy and Refresher Course 
 

2. Site Visit Requirements. 
 

The site visit requirements for this tender are compulsory and attendance shall be recorded. 
Interested bidders shall provide their Transport for site visits to these feeders. 

 

SITE INSPECTION DATE & TIME: 

All interested bidders to meet at Navutu depot at 9am. 

 Wednesday/Thursday  14-15 June (Ba Town, Balevuto) 

 Friday 16 June (Koronubu) 

 Monday/Tuesday 19-20 June (Tavua Town and Tavua Interconnector) 

 Wednesday 21 June (Nadarivatu) 

 Thursday/Friday 22-23 June (Vuda High Security, Votualevu) 

 Monday/Tuesday 26-27 June(Lavusa, Mahajibhai) 

 Wednesday/Thursday 28-29 June (Momi, Nawai, Qeleloa)  

 

All interested bidders to meet at Sigatoka depot at 9am. 

 Friday 30 June (Maro/Natadola) 

 Monday/Tuesday 03-04 July (Sanasana/Yanuca) 

 Wednesday/Thursday 05-06 July (Sigatoka Town/Valley Rd) 

 Friday/Monday 07 & 10 July (Naviti, Korolevu, Hyatt) 

 Tuesday/Wednesday 11-12 July (Naccolevu, Korolevu) 

  

Interested Bidders are to meet with FEA’s Technical Officers for site inspection at Navutu Depot, Lautoka 
and Sigatoka depot, Sigatoka. 

1. Isimeli Ratukalou - 9999245,  

2. Mosese Ramanaitaga – 9999261 and; 

3. Sarafat Ali - 9999298 

 
 
 
 
 
 
 
 
 
 
 



 
3. Lodgment of Tenders in sealed envelopes marked 

 
It is mandatory for Bidder’s to submit two (2) hard copies of the tender bids in sealed envelope shall be 

deposited in the tender box located at the Supply Chain Office at the FEA Head Office, 2 Marlow Street, Suva, Fiji. 

Courier charges for delivery of Tender Documents must be paid by the bidders. 

This tender closes at 4:00pm, on Wednesday 19th July, 2017. 

Each tender shall be sealed in an envelope with the envelope bearing only the following marking: 

Tender- MR 129/2017 – Vegetation Management for Distribution Lines in the Western Division 

The Secretary, Tender Committee 
Fiji Electricity Authority 
Supply Chain Office 
Private Mail Bag, Suva 
 

It must also indicate the name and address of the tenderer on the reverse of the envelope. 

All late tenders, unmarked Envelopes and envelopes without bidder’s name and address on the reverse of the 

envelope will not be accepted. 

For further information or clarification please contact our Supply Chain Office on phone (+679) 3224360 or 

(+679) 9991587. 



4. SCOPE OF WORKS – Vegetation Management 

 

4.1. Pole base clearing for wooden poles only and all creepers, grass from each pole and ground/fly stay 
wire base 2m radius around each pole.  

 

 4.2 Vegetation clearing shall be carried out within 30m of Fiji Electricity Authority (FEA) power lines, 
and any other trees specifically identified during the site visit.  

 
 Vegetation Management will be done in 3 rounds. One round of cutting will be a period of 4 months; 

 
a. 1st round – 10mtr cleared from either side of line with all undergrowth – 1st 4 months 
b. 2nd round – 20mtr cleared from either side of line with all undergrowth and as where 

practicable – 2nd 4 months 
c. 3rd round – 30mtr cleared from either side of line with all undergrowth and as where 

practicable – 3rd 4 months 

 
4.3 Clear ALL vegetation growth by the root/ground. 

 
4.4 Clearing of vegetation debris and transportation of debris to contractor’s disposal site 
 
4.5 All works shall be supervised and inspected by FEA. 
 
4.6 Report on any landslide area for slope stability. 

 
4.7 Contractor shall provide machinery such as cherry picker and dump trucks for cutting and clearing of 
vegetation respectively. The contractor shall bear the cost of machinery.  
 
Pole Base Clearing            
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2m 



Vegetation Clearing 
 

 
 
           

5. Commencement and Completion of Work 
 
a) Latest date for commencement of the works: 7 days from issue of LPO. 
b) Date for final completion of the works: 12 months from issue of LPO. 

 

For the purpose of supervising the contract on behalf of the Authority, references in the General 
Conditions to the Authority shall include the Unit Leader Distribution West or his designated officer. The 
Project Engineer shall be the Distribution Engineer West and the Project Supervisors shall be the 
Technical Officers. 

 
6. INSURANCE 

(a) Public Liability   $500,000. 

(b) Worker's Compensation  $250,000 

The contractor shall indemnify FEA against any claims for liability, injuries, losses, damages etc that may 

arise during the execution of the works. 

7. LIQUIDATED AND ASCERTAINED DAMAGES  
 

Agreed liquidated damages shall be payable by the Contractor for failure to achieve the required Time of 

Completion as per clause 5 or by any extended time allowed by the FEA. The Agreed liquidated damages will 

be $200.00 per day of   delay.  

Any extension of time will be agreed upon by the Project Engineer and the Contractor. Such extension of 

time will be advised in writing and communicated to the Contractor by FEA.  

 

 



 

8. DEFECTS LIABILITY PERIOD 
 
Defect liability period shall be 6 months from the completion of the work. 
 
 

9. RETENTION FUND 
(a) Limit of retention fund: Nil 

(b) Nature of retention fund: N/A 

(c) Release of retention fund: N/A 

 
10. CONTRACTOR REQUIREMENTS 

 
a) Tender Bid – Contractor shall submit a firm bid clearly indicating a lump sum VIP price. 

 
b) Site Visit – Contractor shall participate in a site visit which is compulsory. Bids from tenderers who 

do not participate in the site visit shall be disqualified. 
 

c) Standards – All vegetation management work shall be in compliance with FEA Vegetation 
Management Policy. 

 
d) Vegetation clearing –. Vegetation, which at a mature height will exceed 2m in height and will be 

within falling distance from the FEA lines are to be removed. Vegetation debris shall be disposed off 
neatly. No debris shall be left by the roadside, or blocking drains. 

 
e) The Contractor shall use machinery such as cherry picker at their own cost to clear the vegetation 

without FEA team dropping the overhead conductor. 
 

f) Safety Plan – The tender bid shall include a Safety Plan that will be evaluated by the FEA’s HSE Unit. 
Tender bids with incomplete, unacceptable, or without a Safety Plan will not be considered for 
award. 

 
 

g) Safety Record – Tender bid shall include a brief report on Safety performance over the last two 
years. The report shall include all incidents and accidents. 

 

h) Sub-contracting – Subcontracting shall not be permitted, except where this is specifically presented 
in the tender bid, and only upon approval by FEA. Subcontractors shall be required to fulfil all 
requirements as if they were the contractor. 

 
i) Scope of works - Work involved in this contract is broadly classified into two phases, and progress 

payments shall be processed accordingly. 
 

i) Pole Base and Vegetation Clearing  
ii) Disposal of vegetation debris 

 

i) Contact - Contractor shall have a valid postal address, Office phone/fax/e-mail contact. The 
company Director shall be available by mobile phone at any time. 

 



j)         Work Program - Contractor shall submit a work programme before starting of project. This shall be 
part of the contract. Work shall commence within seven (7) days after receiving an official FEA Local 
Purchase Order. 

 

k) Training – Contractor shall ensure his employees have attended training on the following within the 
past 6 months :  
 FEA Safety Manual Training 
 FEA Vegetation Management Policy,  

 
and records of this shall be submitted with the tender bid. In the event that the training has not 
been carried out, the Contractor shall ensure these training are carried PRIOR to induction for new 
project. 

 

l) Chainsaw Operator – Contractor shall ensure that the project has one Certified Chainsaw Operator 
certified by the Department of Forests. Records of these personnel shall be submitted with the 
tender bid. 

 
m) Invoicing – Contractor shall submit details of work completed to allow prompt approval of invoice. 

 

n)         Safety Induction - A Safety induction must be conducted before start of vegetation management 
work.  

 
1. Contractor shall ensure that all employees who work on the project attend the 

Safety Induction. All contractor employees are to present a valid company ID 
card clearly showing a current photo, employee name, employee date of birth 
and employee job description. 

2. Machines and equipment’s will be inspected – chainsaw, chainsaw chap, ropes, 
knives, axes. Earmuff 

3. PPEs will be inspected – hard hat, safety boots, leather gloves, safety glass, 
overall 

 

ii) Instruction to Commence Work - Contractor shall NOT commence work on site unless an “Instruction to 
Commence Work” has been received from the Project Engineer. 

 

iii) Signboards - One signboard (6’X 4’) must be erected at the start of the works and one at the end of the 
works clearly stating : 

 

 

iv) Accident Reporting – All accidents and incidents shall be reported immediately to FEA using 
approved forms available in the FEA Safety Plan Template, or equivalent. 

DANGER 

 

PROJECT: VEGETATION MANAGEMENT– Vunidawa Feeder 

 

CONTRACTOR: …………………………………………… 

 

VEGETATION MANAGEMENT WORK 

 

Driver please reduces speed. 

Pedestrians please use other footpath/side of road 

 



 
v) Project Updates - Contractor shall meet with the Project Engineer and Project Supervisor on a 

weekly basis to discuss project progress and bottlenecks. These meetings shall be minuted for 
records, and circulated to the appropriate stakeholders. 

 
vi) Tidiness – The Contractor shall maintain the worksite in a neat and tidy condition. 

 

vii) Consent for Vegetation clearing – no vegetation shall be cleared unless specific instruction to do so 
has been received from the Project Supervisor. Notwithstanding this, the contractor shall inform the 
tree owner that he is required to clear the tree, and shall obtain the owner’s confirmation that he 
has five FEA his consent to remove the tree, prior to proceeding with cutting the tree. 

 

viii) Fires – No fires are to be lit at jobsites for the purpose of clearing vegetation or vegetation debris. 
 

ix) Village Protocols – the contractor shall comply with protocols involved in working on land owned by 
Indigenous Fijians to ensure smooth work progress. 

 

x) Damage to property – The Contractor shall ensure that there is no damage to roadways, footpaths, 
drains, water-courses, properties and other services. The Contractor shall make good to the 
satisfaction to the owner any damage caused by the contractor. 

 
xi) Portable signboards - Portable signboards must be placed at 50m intervals. 

 

xii) Traffic and Pedestrian Control – The Contractor shall ensure that there is minimum disruption to the 
flow of traffic and pedestrian. FEA procedures on Traffic Control and Pedestrian Control shall be 
diligently exercised. 
 

xiii) Worksite protection - Bollards/cone must be placed at 10m intervals. 
 

xiv) Jobsite Safety Assessment - Contractor to carry out Jobsite Safety Assessment daily, and as and when 
required, and submit these to FEA on a weekly basis. 

 

xv) Contractor HSE Compliance - Contractor shall comply with FEA/Contractor HSE Manual at all times. 
 

xvi) Defects Rectification – The contractor shall rectify all defects within seven (7) days as per contract.  
 

xvii) Project completion – The contractor shall complete work on time as per contract. 
 

xviii) Project progress – If the Contractor fails to proceed with the works with reasonable diligence or 
suspends the works or refuses to comply with the reasonable direction from FEA by reason of which 
the works are materially affected and any such default continues for a period of seven (7) days after 
the issue of written notice, FEA may itself call any other person to complete the works at the 
Contractor’s risk and expense. 

 
 

xix) FEA/Contractor HSE Manual - Contractor shall comply with FEA/Contractor HSE Manual at all times. 
 

 



 

11. FEA REQUIREMENTS 
 
a) FEA’s HSE Unit shall vet Safety Plan submitted by Contractor and approve after queries clarified by 

Contractor. 

b) FEA Project Supervisor and Project Engineer shall carry out regular site inspections to ensure 

compliance with HSE requirements, and submit Safety Visit Reports of the visit. 

c) FEA Project Supervisor and Project Engineer shall issue Non-Conformance Report if required, and 

follow up for verification of implementation of Action Items arising out of the Non-Conformance 

Report. 

 

12. PAYMENT SCHEDULE 
 

 Payment shall be made as per payment schedule: 

Phase Description Percentage payment 

1 First Progress Payment (50% 

completion of work – round 1) 

16.6% 

2 Second Progress Payment (100% 

completion of work – round 1) 

16.6% 

3 Third Progress Payment (50% 

completion of work – round 2) 

16.6% 

4 Fourth Progress Payment (100% 

completion of work – round 2) 

16.6% 

5 Fifth Progress Payment (50% 

completion of work – round 3) 

16.6% 

6 Sixth Progress Payment (100% 

completion of work – round 3) 

17% 

7 Retention zero 

 

All work requiring FEA supervision shall be started and completed during normal working hours. 

In the event that the contractor carries out work which requires FEA supervision after normal working hours, the 

contractor shall pay for the overtime costs incurred. 

Progress payments may be made, but shall not exceed the value of work completed. Also please note without 

the prompt submitting of work progress and the below will affect the progress payment. 

Name of personnel Hard hat Safety glass Safety boot Gum boot Working gloves Reflective vest Safety harness Strap

Proptective Personal Equipment

 

 

 



List of Contractor’s employees and occupations enlisted for Vegetation Management 

Occupations may possibly be: Supervisor; Assistant Supervisor; Driver; Chainsaw Operator; Labour; 
Etc. 
 

No. Name Of Employee FEA VM Training  

ID Card No.# 

FNPF Number Position 

1.     

2.     

3.     

4.     

5.     

6.     

7.     

8.     

9.     

10.     

 
Contractors are to fill and submit the attached FEA HSE Document Form number HSE41C01 together with the bid 
documents. Failure to do so may result in the disqualification of the bid. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



TENDER SUBMISSION CHECK LIST 

 

The Bidders must ensure that the details and documentation mention below must 
submitted as part of their tender Bid 

Tender Number __________________  

Tender Name _______________________________________________________  

1. Full Company Name: ______________________________________________  

(Attach copy of Registration Certificate) 

2. Director/Owner(s): ________________________________________________  

3. Postal Address: __________________________________________________  

4. Phone Contact: ___________________________________________________  

5. Fax Number: _____________________________________________________  

6. Email address: ___________________________________________________  

7. Office Location:___________________________________________________  

8. TIN Number: _____________________________________________________  

(Attach copy of the VAT/TIN Registration Certificate - Local Bidders Only) 

9. Company Registration Number: ______________________________________  
(Attach copy of the Business License) 

10. FNPF Employer Registration Number: ________________________________  

(For Local Bidders only) 

11. Contact Person: __________________________________________  

I declare that all the above information is correct. 

Name: ________________  

Position: _______________  

Sign: __________________  

Date: _________________  

 
 
 
 
 
 
 
 
 
 
 
 
 



 

Submission of Tender  

Two (2) hard copies of the tender bids in sealed envelope shall be deposited in the tender box located at the 

Supply Chain Office at the FEA Head Office, 2 Marlow Street, Suva, Fiji. 

Courier charges for delivery of Tender Document must be paid by the bidders. 

This tender closes at 4:00 p.m. (16.00hrs Fiji time) on Wednesday 19th July, 2017. 

Each tender shall be sealed in an envelope with: 

The envelope bearing only the following marking: 

TENDER No. MR 129/2017 – Vegetation Management for Distribution Power Lines in the Western Division 

The Secretary, Tender Committee 
Fiji Electricity Authority 
Supply Chain Office 
Private Mail Bag, Suva 

  

It must also indicate the name and address of the tenderer on the reverse of the envelope. 

All late tenders, unmarked Envelopes and envelopes without bidder’s name and address on the reverse on the 

envelope will be returned to the Tenderers unopened. (Bids via e-mail or fax will not be considered). 

The bidders must ensure that their bid is inclusive of all Taxes payable under Fiji Income Tax Act and must have 

the most current Tax Compliance Certificate.  

For further information or clarification please contact our Supply Chain Office on phone (+679) 3224360 or 

(+679) 9991587. 

 

 


