
 
 
 

 
 
 

MR 303/2017 

SURVEY OF 11kV SUBMARINE POWER CABLE ROUTE  

FROM MALAU JETTY IN VANUA LEVU  

TO MALI ISLAND AND FROM MALI TO VOROVORO ISLAND IN MACUATA  

(RURAL ELECTRIFICATION SCHEME NUMBER LAB03/12) 

 

 
 
 
 
 
 
 
 

Notes:  

1. Bidders to provide 2 hardcopies of tender bid. 

2. Safety Plan to be incuded in tender bid, and will be part of evaluation. 

3. Safety Report for 2015, 2016 to be submitted with tender. 

4. Public notices, as required by the Marine Safety Authority of Fiji (MSAF), shall be 
responsibility of the Contractor. Contractor to get familiarised with the 
requirements of MSAF and submit proposal with the bid document.   

5. Contractor shall provide photo ID of all employees who will be working on the 
project, clearly indicating their Employment/FNPF number and Job Description. 

6. All undersea operations shall be carried out by appropriately certified divers. 
Certification of such divers shall be submitted with the tender bid.  



 

FIRST SCHEDULE 
 
A. SPECIAL CONDITIONS OF CONTRACT 
 
The work shall include the survey of the marine cable route to confirm the seabed structure 
and sea state conditions (debris and shipwreck) in order to establish a feasible and fault-free 
submarine power cable route from Malau Jetty to Mali Island, and from Mali Island to 
Vorovoro Island.  

 
The combined planned cable route of approximately 2.0 km is shown on Figure 1 below:  

 

 
 

Figure 1: Submarine cable route from Malau Jetty to Mali Island and from Mali Island to 
Vorovoro Island. 

 
   
The Contract sum for the works shall be: 

a) a VAT Inclusive Price; 
b) payable in a single lump sum upon successful completion of the work. 

 
For the purpose of supervising the contract on behalf of the Authority, references in the 
General Conditions to the Authority shall include the General Manager System Planning and 
Control or his designated officer. The Project Manager, Project Engineer and Project 
Supervisor shall be the Unit Leader. 
 
The Bidder shall provide evidence of the following insurance: 

(a) Contractor's risk   $500,000. 
(b) Public Liability   $500,000. 
(c) Worker's Compensation  $250,000. 

 
 



 

SECOND SCHEDULE 
 
B. Specification for the Surveying of Planned 11kV Submarine Power Cable Routes 

                                                                                                              
This specification covers the survey of the feasible underwater route of the    3 x Single Core, 
35mm², 11kV Submarine Power Cable from Malau Jetty (on Vanua Levu Island) to Mali 
Island and from Mali Island to Vorovoro Island.  
 
Work involved in this contract is generally the surveying, mapping, reporting and analyzing 
of subsea conditions to confirm the seabed profile and the feasible and fault-free submarine 
cable route from Malau Jetty (on Vanua Levu Island) to Mali Island and from Mali Island to 
Vorovoro Island. This shall be carried out within the requirements of MSAF. 
 

 
 



 

C. CONTRACTOR REQUIREMENTS 
 

1. Tender Bid – Contractor shall submit a firm lump sum bid. 
 

2. Site Visit – Contractor shall participate in a site visit, which is compulsory. 
Bids from tenderers who do not participate in the site visit shall be 
disqualified. 

 
3. Standard – The survey work shall be in compliance with Australian Standards 

for marine cable route survey and the requirements of MSAF. 
 

4. HSE Compliance – The tender bid shall include all requirements of the FEA 
HSE Contractor Safety Management System, which will be evaluated by the 
FEA’s HSE Unit. Tender bids with incomplete, improper or does not comply 
with the HSE requirements will not be considered for award. 
 

5. Safety Record – Tender bid shall include a brief report on Safety performance 
over the last two years. The report shall include all incidents and accidents. 
 

6. Sub-contracting – Subcontracting shall not be permitted, except where this is 
specifically presented in the tender bid, and only upon approval by FEA. 
Subcontractors shall be required to fulfil all requirements as if they were the 
Contractor. 
 

7. Scope of work - Work involved in this contract is generally the survey and 
confirmation of submarine cable route. Payment shall be processed 
accordingly. 
 

8. Contact - Contractor shall have a valid postal address, Office telephone/fax/e-
mail contact. The Principal shall be available by mobile phone at any time. 
 

9. Work Program - Contractor shall submit a work program before the starting 
of the work. This shall be part of the contract. Work shall commence within 
seven (7) days after receiving an official FEA Local Purchase Order. 

 
10. Invoicing – Contractor shall submit details of work completed to allow prompt 

approval and payment of invoice. 
 

11. Safety Induction - A Safety induction must be conducted before 
commencement of the work, which shall be conducted by FEA’s HSE Unit.  
 

12. Instruction to Commence Work - Contractor shall NOT commence work on 
site unless an “Instruction to Commence Work” has been received from the 
Project Manager. Contractor is responsible for obtaining clearance from the 
MSAF and other relevant authorities. 
 

13. Notices – Notices shall be furnished/delivered at all cable landing stations, i.e. 
Malau Jetty (on Vanua Levu Island) to Mali Island and from Mali Island to 



 

Vorovoro Island, to inform public of the marine survey.  
 

14. Accident Reporting – All accidents and incidents shall be reported 
immediately to FEA using approved forms available in the FEA Safety Plan 
Template, or equivalent. 

 
15. Tidiness – The Contractor shall maintain the worksite in a neat and tidy 

condition. 
 

16. Damage or Harm to property – The Contractor shall ensure that there is no 
damage or harm to properties, other services, public members and marine life. 
The Contractor shall make good/fix to the satisfaction to the owner/personnel 
any damage or harm caused by the contractor. 
 

17. Traffic and Pedestrian Control – The Contractor shall ensure that there is 
minimum disruption to the flow of marine traffic. Safety measures on Water 
Traffic and Marine Users shall be diligently exercised. 
 

18. Worksite protection – protection of the worksite shall be as per MSAF 
requirements, and any additional FEA requirements 

 
19. Project completion – The contractor shall complete work on time as per 

contract. 
 

20. Project progress – If the Contractor fails to proceed with the works with 
reasonable diligence or suspends the work or refuses to comply with the 
reasonable direction from FEA of which the work is affected and any such 
default continues for a period of seven (7) days after the issue of written 
notice, FEA may itself call any other person to complete the works at the 
Contractor’s risk and expense. 

 
 
 



 

D. FEA REQUIREMENTS 
 

1. FEA’s HSE Unit shall vet Safety Plan submitted by Contractor and approve 

after queries clarified by Contractor. 

2. FEA Project Engineer shall ensure that any FEA services on the jobsite is 

clearly located, marked and identified to the Contractor. 

3. FEA Project Engineer shall submit to the Project Manager all necessary 

approval documentation. Upon receipt of these approvals, and the approved 

Safety Plan, the Project Manager shall issue an “Instruction to Commence 

Work” to the Contractor. 

4. FEA Project Supervisor and Project Engineer shall carry out regular site 

inspections to ensure compliance with HSE requirements, and submit Safety 

Visit Reports of the visit. 

5. FEA Project Supervisor and Project Engineer shall issue Non-Conformance 

Report if required, and follow up for verfication of implementation of Action 

Items arising out of the Non-Conformance Report. 

 
 

E. PAYMENT SCHEDULE 
 

Payment shall be made as per payment schedule: 100% upon satisfactorily 
completion of the work. 

 
 



 

F. SITE VISIT 
 

Interested bidders are required to meet at the FEA’s Labasa Depot on Thursday, 
23rd November 2017, at 8.30am for a compulsory site visit.  

 
G. TENDER SUBMISSION 

 
Two (2) hard copies of the tender bids in sealed envelope shall be deposited in the 
tender box located at the Supply Chain Office at the FEA Head Office, 2 Marlow Street, 
Suva, Fiji. 
 
All costs associated with preparation and submission of tender documents must be 
borne by the bidders. 
 
This tender closes at 4:00pm, on Wednesday 29th November 2017. 
 
Each tender shall be sealed in an envelope with: 
 
The envelope bearing only the following marking: 
 

Tender- MR 303/2017 – Survey of Submarine Power Cable Route for 
Electricity Supply to Mali and Vorovoro Island – Scheme: LAB 03/12 
The Secretary, Tender Committee 
Fiji Electricity Authority 
Supply Chain Office 
Private Mail Bag, Suva 

 
It must also indicate the name and address of the tenderer on the reverse of 
the envelope. 
 
All late tenders, unmarked Envelopes and envelopes without bidder’s name 
and address on the reverse of the envelope. 
 
For further information or clarification please contact our Supply Chain Office on 
phone (+679) 3224360 or (+679) 9991587. 


