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FIJI ELECTRICITY AUTHORITY 
 

TENDER No. MR 32/2015 
 

Maintenance of Distribution Powerline  
  

The Fiji Electricity Authority invites sealed tenders for the Maintenance of Distribution 
Powerline at Rewa.  
  
Interested Bidders are to meet at the FEA’s Kinoya Depot at 9.00a.m on Tuesday, 24th 
February, 2015 for the project briefing, collection of tender documents and a compulsory site 
visit. 
 
The successful Bidder will be responsible for the total execution of the work, which includes 
transportation of all materials to the site.  

This tender closes at 4:00 p.m. (16.00hrs Fiji time) on Wednesday, 4th March, 2015. 
 
It is mandatory for bidders to submit two (2) hard copies of tenders in sealed envelopes and 
clearly marked as – 
 
“Tender No.MR 32/2015 – “Maintenance of Distribution Powerline ’’ must reach - The 
Secretary – Tender Committee, Fiji Electricity Authority, Private Mail Bag, Suva; or be 
deposited in the Tender Box located at the Fiji Electricity Authority Head Office, 2 Marlow 
Street, Suva; by no later than the above stipulated date and time. 
 
The bidders must ensure that their bid is inclusive of all Taxes payable under Fiji Income Tax 
Act. 
 
All late tenders, unmarked envelopes and envelopes without bidder’s name and address on 
the reverse will be returned to the Tenderers. (Bids via e-mail or fax will not be considered). 
 
The lowest bid will not necessarily be accepted as the successful bid. 
 
 

.......................... 
 
 

 



 
 

A. SPECIAL CONDITIONS OF CONTRACT 
 
The Fiji Electricity Authority, Suva invites bids for replacing rotten wooden poles around the 
Nausori area. Interested bidders may obtain further information from Supply Chain Office, 2 
Marlow Street Suva.  
 

 
1.1 Work Scope  

 
1.1.1 Burebasaga Village 

 
To replace the following six (6) only 10.2 meters rotten wooden poles at Burebasaga 
village, Nausori: 

 

 Pole ID Description 

1 C 18346 
 Install 10.2 meters wooden pole` 

 Install 1A + 1A Dressing 

2 C 18342 

 Install 10.2 meters wooden pole 
 

 Install 3A Dressing 

 Install Ground stay 

3 C 18338 

 Install 10.2 meters wooden pole 
 

 Install 3A Dressing 

 Install Ground stay 

4 C 18358 

 Install 10.2 meters wooden pole 
 

 Install 3A Dressing 

 Install Ground stay 

5 C 18348 

 Install 10.2 meters wooden pole 

 

 Install 1A + 3A Dressing 
 
 

6 C 18357 
 Install 10.2 meters wooden pole 

 



 Install 3A Dressing 

 Install Ground stay 

Transportation Cost 

TOTAL COST ($)  

 
1.1.2 Vunisinu Village 

 
To replace the following six (6) only 10.2 meters rotten wooden poles at Vunisinu 
village, Nausori: 
 
 

 Pole ID Description 

1 C 17991 

 Install 10.2 meters wooden pole` 

 Install 1A + 3A Dressing 

 Install Ground Stay 

2 C 17993 

 Install 10.2 meters wooden pole 
 

 Install 4A Dressing 

 Install Ground stay 

4 C 17995 

 Install 10.2 meters wooden pole 
 

 Install 1A Dressing 

5 C 17998 

 Install 10.2 meters wooden pole 

 Install 1A Dressing 

 Install Ground stay 

Transportation Cost 

TOTAL ($)  

 
 
 
 
 
 
 
 



 
 

1.1.3 Waivou Village 
 

To replace the following six (6) only 10.2 meters rotten wooden poles at Waivou 
village, Nausori: 

 
 

 Pole ID Description 

1 C 17869 
 Install 10.2 meters wooden pole` 

 Install 1A Dressing 

2 C 17873 

 Install 10.2 meters wooden pole 
 

 Install 1A + 3A Dressing 

 Install Ground stay 

3 C 17874 

 Install 10.2 meters wooden pole 
 

 Install 3A Dressing 

 Install Ground stay 

4 C 17875 

 Install 10.2 meters wooden pole 
 

 Install 1A Dressing 

5 C 17876 
 Install 10.2 meters wooden pole 

 Install 1A Dressing 

6 C17877 

 Install 10.2 meters wooden pole 
 

 Install 3A Dressing 

 Install Ground stay 

Transportation Cost 

TOTAL ($)  

 
 
 
 
 



 
 

1.1.4 Nabitu Village 
 

To replace the following six (6) only 10.2 meters rotten wooden poles at Nabitu 
village, Nausori: 

 

 Pole ID Description 

1 C 17737 

 Install 10.2 meters wooden pole` 

 Install 2A Dressing 

 Install Ground stay 

2 C 17730 

 Install 10.2 meters wooden pole 
 

 Install 1A + 3A Dressing 

3 C17732 

 Install 10.2 meters wooden pole 
 

 Install 2A Dressing 

 Install 10.2 meters wooden pole 
 

3 C 17733 

Install 3A + 3A Dressing 

 Install 2 Ground stay 

 Install 10.2 meters wooden pole 

  

4 C 17729 

Install 1A Dressing 

 Install Ground stay 

 Install 10.2 meters wooden pole 

5 C 17739 

 Install 1A Dressing 

 Install 10.2 meters wooden pole 

  

6 C17738 

Install 3A Dressing 

 Install Ground stay 

 Install Ground stay 

Transportation Cost 

  

 



 
 

1.1.5 Naivila Village 
 

To replace the following six (6) only 10.2 meters rotten wooden poles at Nabitu 
village, Nausori: 

 
 

 Pole ID Description 

1 C 18108 
 Install 10.2 meters wooden pole` 

 Install 1A  Dressing 

2 C 18197 

 Install 10.2 meters wooden pole 
 

 Install 3A Dressing 

 Install Ground stay 

Transportation Cost 

TOTAL COST ($)  

 
 
1.4 GENERAL WORKING CONDITIONS 
 

 All works to be carried out in normal working hours (Monday to Friday, 9:00am – 
3.30pm) and under FEA supervision. 

 Contractors are required to seek permission; two weeks in advance if any works need to 
be carried out, outside the normal working hours. Approval will be subjected to 
management’s decision. 

 All safety precautions need to be taken by the contractor as the substation will be LIVE. 

 If required, the contractor can submit a substation outage two weeks prior for the 
commencement of work. 

 Maintenance work is to be carried out at all the substations mentioned above at the 
Deuba area. 

 All required HSE documents need to be submitted as part of Contractors bid. 

 There is no tender fee or deposit associated with this tender. 

 Contractors to use their own power supply and other equipment on site while carrying 
out the maintenance work. 

 
1.5 Workmanship and Warranty 
 
The Contractor is required to provide a Warranty of Work statement that states that the work 
performed under the contract conforms to the FEA requirements and is free of any defects and 



in accordance to the workmanship performed by the Contractor. This warranty shall continue 
for a period of 5 years from the date of completion of the work. 
 

2. SITE VISIT 
 
Site Visit date: 24th of February 2015 (meeting location at FEA Kinoya Depot) 
 
Time of meeting: 9am 

 
Tender Closing date - 4th of March 2015 
 
Bidders are advised that site visit is a mandatory requirement to qualify for the tender 
evaluation process. 

 
 

3. Commencement and Completion of Works 
 

 Latest date for commencement of the works: 7 days from issue of LPO. 
Date for final completion of the works: 120 days from issue of LPO. 

 
4. Project Supervision 

For the purpose of supervising the contract on behalf of the Authority, references in the 
General Conditions to the Authority shall include the Unit Leader Distribution Central or 
his designated officer. The Project Manager shall be the Unit Leader Distribution Central 
and the Project Engineer shall be the Distribution Engineer Central. The Project 
Supervisor shall be assigned prior to the Induction. 
 

5. Insurance 
 

(a) Contractor's risk  $500,000. 

(b) Public Liability   $500,000. 

(c) Worker's Compensation  $250,000. 

 

The contractor shall indemnify FEA against any claims for liability, injuries, losses, 

damages etc that may arise during the execution of the works. 

 

6. Liquidated and ascertained damages  



Agreed liquidated damages (LDs) shall be payable by the Contractor for failure to 

achieve the required Time of Completion as per clause 3 or by any extended time 

allowed by the FEA. The Agreed liquidated damages will be $200.00 per day of delay.  

Any extension of time will be agreed upon by The Project Manager and the Contractor. 

Such extension of time will be reduced in writing and communicated to the Contractor 

by FEA.  

 

7. Defects Liability period 
Defect liability period shall be 6 months from the completion of the work. 

 

B. SECOND SCHEDULE 
  

1.0 General 
 

This specification covers the installation of wooden poles at Waivou village, Burebasaga 
village, Nabitu village and Vunisinu village, Nausori as per attached Drawings under 
conditions of Contract attached herein. 

 
2.0 Scope of Work 

 
Work involved in this contract is broadly classified into six phases: 
 

i. Transportation of material 
ii. Pole dressing, erection stays etc. 
iii. Stringing of conductors 
iv. Installation of earthing, stays etc. 
v. FEA Assets ID (pole number etc.) 

vi. Completion of work 
 
     2.1      Phase One – Transportation of Material 

 
The first phase comprises of the following works: 

 Transportation of all material to the jobsite from FEA Depot 
  
     2.2      Phase Two – Pole dressing, erection, stays etc. 
   

This phase of the contract involves the dressing and erection of poles, the installation of 
stays,  etc 
 

        2.3         Phase Three – Stringing of Conductors 
 



This phase involves the stringing of conductors to FEA standards, their binding, sagging 

etc. 

 

         2.4        Installation of earthing, dressing etc. 

This phase involves the installation of earthing, dressing etc. to FEA standards. 

 

         2.5        Marking of Pole ID 

 This phase involves the marking of pole IDs as per FEA standards 

 

         2.6       Completion of Work 

This phase involves clearing of all materials from the site and scrap all the old wooden 

poles etc. Site should be left in a very clean condition. 

  

C. CONTRACTOR REQUIREMENTS 
 
Service Mains 
 

 Identify all Service Mains that need to be removed 

 Remove all service mains prior to the replacement of the poles. 

 Connect all service mains to the service cross arms as per prior the installation. 

 Layout the Permit for FEA inspectors to inspect the service mains. 
 
NOTE: 

 In case the service main is short, the contractor should replace the service main. 
 
  

 
a) Tender Bid – Contractor shall submit a firm bid clearly indicating a lump sum VIP 

price. 
 

b) Site Visit – Contractor shall participate in a site visit which is compulsory. Bids from 
tenderers who do not participate in the site visit shall be disqualified. 

 

c) Standards – All maintenance work shall be in compliance with FEA Substation 
Maintenance Policy. 

 



d) Safety Plan – The tender bid shall include a Safety Plan that will be evaluated by the 
FEA’s HSE Unit. Tender bids with incomplete, unacceptable, or without a Safety Plan 
will not be considered for award. 

 

e) Safety Record – Tender bid shall include a brief report on Safety performance over 
the last two years. The report shall include all incidents and accidents. 

 

f) Sub-contracting – Subcontracting shall not be permitted, except where this is 
specifically presented in the tender bid, and only upon approval by FEA. 
Subcontractors shall be required to fulfil all requirements as if they were the 
contractor. 

 

g) Scope of works - Work involved in this contract is broadly classified into two phases, 
and progress payments shall be processed accordingly. 
 

i) Re build Fencing 
ii) Vegetation Management 
iii) Rebuilding of gate 
iv) Install 2 feet barbed wired fence above chain link 

 
i) Contact - Contractor shall have a valid postal address, Office phone/fax/e-mail 

contact. The Principal shall be available by mobile phone at any time. 
 

j) Work Program - Contractor shall submit a work program before starting of project. 
This shall be part of the contract. Work shall commence within seven (7) days after 
receiving an official FEA Local Purchase Order. 

 

K)  Training – Contractor shall ensure his employees have attended FEA Safety Manual 
Training and Pole Top Rescue Training at least once in the past 6 months, and records of 
this shall be submitted with the tender bid. In the event that the training has not been 
carried out, the Contractor shall ensure these training are carried PRIOR to induction for 
new project. 
Copies of training records and valid certificates shall be provided with the tender. Bids 

without these documents will be disqualified. 

 

L. Ground condition – Contractors are to note that sub-soil comprises soapstone and 
could contain other services like Telecom Fiji Ltd, Water & Sewerage, etc. 

 

M. Lineman – Contractor shall ensure that the project has one Certified lineman and 3 
registered Trainee Line Workers/ Linemen working on the project on a full time basis. 
Records of these personnel shall be submitted with the tender bid. 



 

N. Invoicing – Contractor shall submit details of work completed to allow prompt approval 
of invoice. 

 
 

O. Safety Induction - A Safety induction must be conducted before commencement of 
any maintenance work. Contractor shall ensure that all employees who work on 
the project attend the Safety Induction. All contractor employees are to present a 
valid company ID card clearly showing a current photo, employee name, employee 
date of birth and employee job description. 

 

P. Instruction to Commence Work - Contractor shall NOT commence work on site 
unless an “Instruction to Commence Work” has been received from the Project 
Manager. 

 

Q. Signboards - One signboard (6’X 4’) must be erected at the start of the works and 
one at the end of the works clearly stating : 

 
 

 
 

R. Accident Reporting – All accidents and incidents shall be reported immediately to FEA 
using approved forms available in the FEA Safety Plan Template, or equivalent. 
 

S. Project Updates - Contractor shall meet with FEA Project Manager, Project Engineer 
and Project Supervisor on a weekly basis to discuss project progress and 
bottlenecks. These meetings shall be minuted for records, and circulated to the 

DANGER 

 

PROJECT: POWER LINE MAINTENANCE – [Description of project] 

 

CONTRACTOR: …………………………………………… 

 

POWERLINE MAINTENANCE WORK. 

Driver please reduces speed. 

Pedestrians please use other footpath/side of road 

THANKS 

 



appropriate stakeholders. 
 

T. Vegetation clearing – Vegetation clearing shall be in accordance with FEA Vegetation 
Management Policy. Vegetation, which at a mature height will exceed 2m in height and 
will be within falling distance from the FEA lines are to be removed.Vegetation debris 
shall be disposed off neatly at a location agreed to by FEA. No debris shall be left by 
the roadside, or blocking drains. 
 

U. Tidiness – The Contractor shall maintain the worksite in a neat and tidy condition. 
 

V. Consent for Vegetation clearing – no vegetation shall be cleared unless specific 
instruction to do so has been received from the Project Supervisor. Notwithstanding 
this, the contractor shall inform the tree owner that he is required to clear the tree, and 
shall obtain the owner’s confirmation that he has given FEA his consent to remove the 
tree, prior to proceeding with cutting the tree. 

 

W. Fires – No fires are to be lit at jobsites for the purpose of clearing vegetation or 
vegetation debris. 

 

X. Damage to property – The Contractor shall ensure that there is no damage to 
roadways, footpaths, drains, water-courses, properties and other services. The 
Contractor shall make good to the satisfaction to the owner any damage caused by 
the contractor. 

 

Y. Portable signboards - Portable signboards must be placed at 50m intervals. 
 

Z. Traffic and Pedestrian Control – The Contractor shall ensure that there is minimum 
disruption to the flow of traffic and pedestrian. FEA procedures on Traffic Control 
and Pedestrian Control shall be diligently exercised. 
 

AA. Worksite protection - Bollards/cone must be placed at 10m intervals. 
 

BB. Jobsite Safety Assessment - Contractor to carry out Jobsite Safety Assessment daily, 
and as and when required, and submit these to FEA on a weekly basis. 

 

CC. Contractor HSE Compliance - Contractor shall comply with FEA/Contractor HSE 
Manual at all times. 
 



DD. Defects Rectification – The contractor shall rectify all defects within seven (7) days 
as per contract.  

 

EE. Project completion – The contractor shall complete work on time as per contract. 
 

FF. Project progress – If the Contractor fails to proceed with the works with reasonable 
diligence or suspends the works or refuses to comply with the reasonable direction 
from FEA by reason of which the works are materially affected and any such default 
continues for a period of seven (7) days after the issue of written notice, FEA may 
itself call any other person to complete the works at the Contractor’s risk and 
expense. 

 

GG. FEA/Contractor HSE Manual - Contractor shall comply with FEA/Contractor HSE 
Manual at all times. 

 

D. FEA Requirements 
 

 FEA Project Supervisor shall obtain Road/footpath opening permits. 

 FEA Project Engineer shall obtain clearance from Municipal Council, Telecom Fiji Ltd, 

Water Supply Department, and Sewerage Department.  

 FEA’s HSE Unit shall vet Safety Plan submitted by Contractor and approve after queries 

clarified by Contractor. 

 FEA Project Engineer shall ensure that any FEA underground mains on the jobsite is 

clearly located, marked and identified to the Contractor. 

 FEA Project Engineer shall submit to the Project Manager all necessary approval 

documentation from Municipal Council, Fiji Roads Authority, Telecom Fiji Ltd, Water 

Supply Department and Sewerage Department. Upon receipt of these approvals, and 

the approved Safety Plan, the Project Manager shall issue an “Instruction to Commence 

Work” to the Contractor. 

 FEA Project Supervisor and Project Engineer shall carry out regular site inspections to 

ensure compliance with HSE requirements, and submit Safety Visit Reports of the visit. 

 FEA Project Supervisor and Project Engineer shall issue Non-Conformance Report if 

required, and follow up for verification of implementation of Action Items arising out of 

the Non-Conformance Report. 

 

E.  PAYMENT SCHEDULE 
 



 Payment shall be made as per payment schedule: 

 

Phase Description Percentage payment 

1 Material Transportation to worksite 10% 

2 Pole dressing, erection, stays, etc 50% 

3 Conductor Stringing 10% 

4 Testing and Commissioning 20% 

4 Retention 10% to be released after 6 

months pending zero defects. 

 

F.  GENERAL INFORMATION  

 

1 Name and Address of the 
Bidder: 

 

2 Contacts:  

3 Telephones:  

4 Fax:  

5 E-Mail:  

6 Mobile No:  

7 Name of Chief Executive Office 
and Telephone No: 

 

8 Sales Tax/Commercial Tax/CST 
nos. 

 

9 Service Tax No.  

10 Income Tax No.  

 

Note: Separate sheets may be attached wherever necessary. 

 

Signature of the Bidder 

With stamp and date 



17. Submission of tenders 
 

Two (2) hard copies of the tender bids in sealed envelope shall be deposited in the tender box 
located at the Supply Chain Office at the FEA Head Office, 2 Marlow Street, Suva, Fiji. 
 
Courier charges for delivery of Tender Document must be paid by the bidders. 

 
This tender closes at 4:00pm, on Wednesday 4th of March, 2015. 

 
Each tender shall be sealed in an envelope with: 

 
The envelope bearing only the following marking: 

 
Tender- MR 32/2015 – Maintenance of Distribution Powerline 

 
The Secretary, Tender Committee 
Fiji Electricity Authority 

 
Supply Chain Office 

 
Private Mail Bag, Suva 

  
It must also indicate the name and address of the tenderer on the reverse of the envelope. 

 
All late tenders, unmarked Envelopes and envelopes without bidder’s name and address on 

the reverse of the envelope. (Bids via e-mail or fax will not be considered). 

For further information or clarification please contact our Supply Chain Office on phone (+679) 

3224360 or (+679) 9991587. 

 


