
 

 

 

 

 

TENDER – MR 91/2016 

PROJECT: UPGRADE OF SAULEI LANE 

FEEDER CABLE, LAUTOKA 

 

CONSTRUCTION OF UNDERGROUND CABLE 

FROM LAUTOKA SWITCHING STATION TO 

LOMA LANE SUB, LAUTOKA 

SCHEME: SR 47/15 
 

 

 

 

 

 

 

 

 

Notes:  

1. Bidders to provide 2 hardcopies of tender bid. 

2. Safety Plan to be incuded in tender bid, and will be part of evaluation. 

3. Cable Jointer Certificate to be included in tender bid. 

4. Safety Report for 2015, 2016 to be submitted with tender. 

5. All ducting work shall be carried out BEFORE trenching along grass verge etc. 

6. Contractor shall provide photo ID of all employees who will be working on the project, 



 

clearly indicating their Employment/FNPF number and Job Description. 

 

 

The installation of the cable shall be carried out under direct FEA supervision. 

All work requiring FEA supervision shall be started and completed during normal working 

hours. 

 

In the event that the contractor carries out work which requires FEA supervision after normal 

working hours, the contractor shall pay for the overtime costs incurred. 



 

HSE REQUIREMENTS 
 

The following documents are to be submitted with the Tender: 

 

1). Contractor HSE Specification – it contains 10 clauses which contains the overall 

HSE requirements and the contractor needs to agree to this. 

 

2). Contractor HSE Plan (Document HSE41C04) – The contractor shall fill in each 

part of the Plan. 

 

3). The Contractor will list down all the plants and equipment to be used in the Plant & 

Equipment Register as well as chemicals in the Chemical register. 

.  

4). The JSA & Risk Assesment form will require the contractor to identify hazards 

which may not have been adequately addressed in FEA’s existing procedures and 

outline proposed controls.



 

FIRST SCHEDULE 
 

A. SPECIAL CONDITIONS OF CONTRACT 
 

1. The works shall comprise the installation of ducts and cable (including 
concrete footpaths, sealed roads and grass verge as per attached: 
Drawing No: A2 09 N53 075. Note the trenching works and laying of cable is 
divided into six(6) sections. 

  
 Lautoka Switching Station to 

Loma Lane Sub 
Total Route 
Length 3382m 

Total Price (VIP) 

Section 
A 

Dig Trench 506m  

i Lay 1 x 300mm HV XLPE 
Aluminium cable from Lautoka 
switching station to Saulei sub 

367m 

ii Lay 1 x 300mm HV XLPE 
Aluminium cable from Saulei lane 
sub to J1 and 1 x 95mm HV XLPE 
Aluminium from J1 to Pole A 

116m 

iii Lay 1 x 300mm HV XLPE 
Aluminiium cable from Saulei 
Lane sub to Lees PVC sub 

23m 

Section 
B 

Dig Trench 505m  

i Lay 1 x 300mm HV XLPE 
Aluminium cable from Lees PVC 
sub to Sautamata sub  

351m 

ii Lay 1 x 300mm HV XLPE 
Aluminium cable from Sautamata 
sub to Nanuku Lane sub 

154m 

Section 
C 

Dig Trench 912m  

i Lay 1 x 300mm HV XLPE 
Aluminium cable from Nanuku 
Lane sub to BP Singh sub 

912m 

Section 
D 

Dig Trench 428m  

i Lay 1 x 300mm HV XLPE 
Aluminium cable from Nanuku 
Lane sub to Ravouvou sub 

272m 



 

ii Lay 1 x 300mm HV XLPE 
Aluminium cable from Ravouvou 
sub to Lees Bakery sub 

156m 

Section 
E 

Dig Trench 571m  

i Lay 1 x 300mm HV XLPE 
Aluminium cable from Lees 
Bakery sub to Nasoki sub 

195m 

ii Lay 1 x 300mm HV XLPE 
Aluminium cable from Nasoki sub 
to Namoli sub 

376m 

Section 
F 

Dig Trench 460m  

i Lay 1 x 300mm HV XLPE 
Aluminium cable from Namoli 
sub to Syria Lane 

220m 

ii Lay 1 x 300mm HV XLPE 
Aluminium cable from Syria Lane 
to Vinod Patel 

73m 

iii Lay 1 x 300mm HV XLPE 
Aluminium cable from Vinod 
Patel to Loma Lane sub 

157m 

 
Note:  

1. Ducts (supplied by FEA) will need to be laid across each road crossing 
and Drive Way. 

2. Route comprises sealed road, concrete footpath and grass verge. 
3. Sub-seal comprise soapstone and services. 

  
2. The Contract sum (refer clauses 4 and 23) for the works shall be  

$                               VIP 
 

a) Payable in a single lump sum upon final completion of the works; or 
b) Payable at the completion of each stage as follows : 

 30% upon completion of phase 1, 

 30% upon completion of phase 2, 

 30% upon completion of phase 3, 

 10% retention fund. 
 
 
3. (Refer clauses 5, 18, 19, 21 and 22) 



 

Note: For each Section it is expected to be completed within 2 1/2 weeks. For 
overall project is expected to be completed in 16 weeks. 
(a) Latest date for commencement of the works: 7 days from issue of LPO 
(b) Date of completion of Phase 1   : 6 weeks  

 (c) Date of completion of Phase 2    : 5 weeks 
 (d)  Date of completion of Phase 3   :  4 week 

(e) Date of completion of the works.  : 15 weeks 
 
4. For the purpose of supervising the contract on behalf of the Authority, 

references in the General Conditions to the Authority shall include the Unit 
Leader Distribution Western. The Project Manager, Project Engineer(FEA 
designated officer) and Project Supervisor shall be the Construction 
Coordinator Western. 

 
5. Insurance (refer clause 14) 
 

(a) Contractor's risk   $500,000. 
(b) Public Liability   $500,000. 
(c) Worker's Compensation  $250,000. 

 
6. Liquidated and ascertained damages (refer clause 20): 

$200 per day 
 
7. Defects Liability period (refer clause 21): 6 months 
 
8. Retention Fund (refer clause 24) 

(a) Limit of retention fund : 10% of contract sum 
(b) Nature of retention fund : cash 
(c) Release of retention fund: Subject to no pending defect, and as 

per FEA Finance Policy. 
 
 
 
 
 
 
 



 

SECOND SCHEDULE   

PROJECT: SCHEME: SR 47/15 

UPGRADE OF SAULEI LANE FEEDER UNDERGROUND CABLE, LAUTOKA 

CONSTRUCTION OF UNDERGROUND CABLE FROM LAUTOKA SWITCHING 

STATION TO LOMA LANE SUB, LAUTOKA 

1.0 General 
 

This specification covers the installation of Distribution Power Cable from 
Lautoka Switching Station to Loma Lane Sub as per attached drawing no: A2 
09 N53 075 under conditions of contract attached herein.  

 
2.0 Scope of Work  
 

Work involved in this contract is broadly classified into three phases: 
 

  i) Trenching and ducting 
 ii) Sand bedding, Laying of power cable, slabs and danger notice tape 
iii) Backfilling of trench 

 
 
2.1 Phase One – Trenching of cable route 

 
The first phase comprises of the following works: 

 

 Excavation and Installation of ducts across roads and drive ways. 

 Excavation and trenching works for the power cable. 

 Reinstatement works for vegetation, customer compound and boundary. 
 

Note – all ducting works is to be completed BEFORE excavation of grass 
verge. This is to ensure that trenched are kept open for a minimum duration. 
 

2.2 Phase Two – Installation of power cable and conduit 
 

The second phase will involve sand bedding and the installation of power 
cable. This involves manually pulling the cable along the trench using rollers, 
and through ducts. 
All the work of phase two must be as per the specifications given in the 



 

drawing and it shall conform to all aspects of the standards outlined in the 
"Standard Overhead Line Design and Construction Manual" a guideline set by 
FEA. 
This work shall be carried out under direct supervision of FEA personnel, and 
is to be done during normal working hours only. Set up of cable drums shall 
be done by FEA. 
This phase shall be deemed complete once the cable has been tested healthy 
by FEA Technicians. In the event that the cable fails to pass the test, the 
Contractor shall be required to pay all costs associated with the location and 
repair of the damage/fault. 
 

2.3 Phase Three – Backfilling of trenches 
 

This phase of the contract involves the backfilling of trenches. 
 

Various works for this phase will be: 
 

  i) Apply suitable layer of sand bedding (to be supervised by FEA). 
 ii) Backfill sand on top of cable to height specified by FEA site supervisor. 
 iii) Backfill remainder of trench with trench spoil. 
 
All materials (cable and slab) are to be transported to work site by the 
contractor.  
 
The contractor is responsible for ensuring that all unused excavated soil and 
is laid neatly on top of the trench to allow for soil subsidence. All left over 
materials is to be returned to the Lautoka Stores and credited accordingly. 
  

         Sand shall be supplied by FEA. 
 
All the works of phase three must be as per the specifications, and it shall 
conform with all aspects of the standards outlined in the "Standard Overhead 
Line Design and Construction Manual", guideline set up by FEA. 

 

 



 

C: CONTRACTOR REQUIREMENTS 

 
1. Tender Bid – Contractor shall submit a firm lump sum bid. 
 
2. Site Visit – Contractor shall participate in a site visit which is compulsory. Bids from 

tenderers who do not participate in the sitevisit shall be disqualified. 
 

3. Standards – All construction work shall be in compliance with FEA Standard Overhead Line 
Design & Construction Manual. 
 

4. HSE Compliance – The tender bid shall include all requirements from the FEA HSE 
Contractor Safety Management System. These will be evaluated by the FEA’s HSE Unit. 
Tender bids with incomplete, unacceptable, or without the HSE requirements will not be 
considered for award. 

 
5. Safety Record – Tender bid shall include a brief report on Safety performance over the last 

two years. The report shall include all incidents and accidents. 
 

6. Sub-contracting – Subcontracting shall not be permitted, except where this is specifically 
presented in the tender bid, and only upon approval by FEA. Subcontractors shall be 
required to fulfil all requirements as if they were the contractor. 
 

7. Scope of works - Work involved in this contract is broadly classified into three phases, and 
progress payments shall be processed accordingly. 

 
i) Ducting, trenching 
ii) Cable installation 
iii) Backfilling 

 
8. Contact - Contractor shall have a valid postal address, Office phone/fax/e-mail contact. 

The Principal shall be available by mobile phone at any time. 
 

9. Work Program - Contractor shall submit a work programme before starting of project. This 
shall be part of the contract. Work shall commence within seven (7) days after receiving an 
official FEA Local Purchase Order. 
 

10. Training – Contractor shall ensure his employees have attended FEA Safety Manual 
Training at least once in the past 6 months, and records of this shall be submitted with the 
tender bid. In the event that the training has not been carried out, the Contractor shall 
ensure these training are carried PRIOR to induction for new project. 

 
11. Ground condition – Contractors are to note that sub-soil comprises soapstone and could 

contain other services like Telecom Fiji Ltd, Water & Sewerage, etc. 
 

12. Invoicing – Contractor shall submit details of work completed to allow prompt approval of 
invoice. 
 



 

13. Safety Induction - A Safety induction must be conducted before start of power line 
construction work. 

 
14. Instruction to Commence Work - Contractor shall NOT commence work on site unless an 

“Instruction to Commence Work” has been received from the Project Manager. 
 

15. Signboards - One signboard (6’X 4’) must be erected at the start of the works and one at 
the end of the works clearly stating : 

 
 

16. Accident Reporting – All accidents and incidents shall be reported immediately to FEA 
using approved forms available in the FEA Safety Plan Template, or equivalent. 
 

17. Project Updates - Contractor shall meet with FEA Project Manager, Project Engineer and 
Project Supervisor on a weekly basis to discuss project progress and bottlenecks. These 
meetings shall be minuted for records, and circulated to the appropriate stakeholders. 

 
18. Tidiness – The Contractor shall maintain the worksite in a neat and tidy condition. 

 
19. Transportation of material – The Contractor shall transport all materials from Lautoka 

Stores to work site. 
 

20. Security - Contractor shall be responsible for the safekeeping of all materials at work site, 
and will be required to pay for damage and/or loss. 

 
21. Damage to property – The Contractor shall ensure that there is no damage to roadways, 

footpaths, drains, water-courses, properties and other services. The Contractor shall make 
good to the satisfaction to the owner any damage caused by the contractor. 
 

22. Portable signboards - Portable signboards must be placed at 50m intervals. 
 

23. Traffic and Pedestrian Control – The Contractor shall ensure that there is minimum 
disruption to the flow of traffic and pedestrian. FEA procedures on Traffic Control and 
Pedestrian Control shall be diligently exercised. 
 

DANGER 

 

PROJECT: POWERLINE CONSTRUCTION – [Description of project] 

 

CONTRACTOR: …………………………………………… 

 

POWER LINE CONSTRUCTION WORK. 

 

Driver please reduces speed. 

Pedestrians please use other footpath/side of road 

 

THANKS 

 



 

24. Worksite protection - Bollards/cone must be placed at 10m intervals. 
 

25. Barricades - Open trench/pole-hole is to be baricaded on a full time basis by the 
Contractor. 

 
26. Jobsite Safety Assessment - Contractor to carry out Jobsite Safety Assessment daily, and 

as and when required, and submit these to FEA on a weekly basis. 
 
27. Credit of surplus material – The contractor shall transport and credit all unused materials 

to Lautoka Stores. 
 

28. Defects Rectification – The contractor shall rectify all defects within seven (7) days as per 
contract.  

 
29. Project completion – The contractor shall complete work on time as per contract. 

 
30. Project progress – If the Contractor fails to proceed with the works with reasonable 

diligence or suspends the works or refuses to comply with the reasonable direction from 
FEA by reason pf which the works are materially affected and any such default continues 
for a period of seven (7) days after the issue of written notice, FEA may itself call any other 
person to complete the works at te Contractor’s risk and expense. 
 

31. Safe Work Procedure Training - Contractor must have completed Distribution Safe Work 
Procedure training. 
 

 

 



 

D: FEA REQUIREMENT 
 

 FEA Project Supervisor shall obtain Road/footpath opening permits. 

 FEA Project Engineer shall obtain clearance from Municipal Council, Telecom Fiji Ltd, 

Water Supply Department, and Sewerage Department.  

 FEA’s HSE Unit shall vet Safety Plan submitted by Contractor and approve after queries 

clarified by Contractor. 

 FEA Project Engineer shall ensure that any FEA underground mains on the jobsite is clearly 

located, marked and identified to the Contractor. 

 FEA Project Engineer shall submit to the Project Manager all necessary approval 

documentation from Municipal Council, Telecom Fiji Ltd, Water Supply Department and 

Sewerage Department. Upon receipt of these approvals, and the approved Safety Plan, the 

Project Manager shall issue an “Instruction to Commence Work” to the Contractor. 

 FEA Project Supervisor and Project Engineer shall carry out regular site inspections to 

ensure compliance with HSE requirements, and submit Safety Visit Reports of the visit. 

 FEA Project Supervisor and Project Engineer shall issue Non-Conformance Report if 

required, and follow up for verfication of implementation of Action Items arising out of the 

Non-Conformance Report. 

 

 

E: PAYMENT SCHEDULE 
 
 Payment shall be made as per payment schedule: 
 
Phase Description Percentage payment 
1 Ducting and Trenching 30% 
2 Installation of cable 30% upon positive cable test results 
3 Backfill 30% 
4 Retention 10% to be released after 6 months pending zero 

defects. 

 
 
 

 

 

 

 

 



 

Submission of Tender 

  
Two (2) hard copies of the tender bids in sealed envelope shall be deposited in the tender box 
located at the Supply Chain Office at the FEA Head Office, 2 Marlow Street, Suva, Fiji. 
 
Courier charges for delivery of Tender Document must be paid by the bidders. 

 
This tender closes at 4:00p.m (16.00hrs Fiji time) on Wednesday, 14th September, 2016. 
 
Site Visit: 10:00 a.m. on Thursday 8th September, 2016 at FEA’s Navutu Depot Lautoka. 
 

 
Each tender shall be sealed in an envelope with: 

 
The envelope bearing only the following marking: 

 
Tender- MR 91/2016 

Installation of Underground Cable from Lautoka Switching Station to Loma Lane Sub, 
Lautoka - Scheme No: SR 47/15 

 
The Secretary, Tender Committee 

Fiji Electricity Authority 

Supply Chain Office 

Private Mail Bag, Suva 

  
It must also indicate the name and address of the tenderer on the reverse of the envelope.  

 
All late tenders, unmarked Envelopes and envelopes without bidder’s name and address on the 
reverse of the envelope. (Bids via e-mail or fax will not be considered). 
 
For further information or clarification please contact our Supply Chain Office on phone (+679) 
3224360 or (+679) 9991587. 
 

 

 


