
 

 

 

 

TENDER NO – MR 152/2016 

 

 

 

 

PROJECT: SUPPLY TO DONG CHENG 

INVESTMENTS, DEUBA DISTRICT, BRICK 

FACTORY, WAIKALOU 

PART B: UNDERGROUND HV CABLING WORKS  

SCHEME: G101-16  

 
 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Notes :  

1. Bidders to provide 2 hardcopies of tender bid. 

2. Safety Plan to be incuded in tender bid, and will be part of evaluation. 

3. Cable Jointer Certificate to be included in tender bid. 

4. Safety Report for 2013, 2014 to be submitted with tender. 

5. All ducting work shall be carried out BEFORE trenching along grass verge etc. 

6. Contractor shall provide photo ID of all employees who will be working on the 

project, clearly indicating their Employment/FNPF number and Job Description. 

 

 

The installation of the cable shall be carried out under direct FEA supervision. 

All work requiring FEA supervision shall be started and completed during normal 

working hours.  



 

HSE REQUIREMENTS 
 

The following documents are to be submitted with the Tender  : 
 

1). Contractor HSE Specification – it contains 10 clauses which contains the 
overall HSE requirements and the contractor needs to agree to this. 
 

2). Contractor HSE Plan (Document HSE41C04)– The contractor shall fill in each 
part of the Plan. 
 

3). The Contractor will list down all the plants and equipment to be used in the Plant 

& Equipment Register as well as chemicals in the Chemical register. 
.  

4). The JSA & Risk Assesment form will require the contractor to identify hazards 
which may not have been adequately addressed in FEA’s existing procedures and 
outline proposed controls. 



 

FIRST SCHEDULE 
 

A. SPECIAL CONDITIONS OF CONTRACT 
 
 

1. The works shall comprise the installation of ducts and cable (including 
footpaths, sealed roads and grass verge) as per attached Drawing # A3 09 
N48 327 

  
(a) Location Dong Cheng Investments, Deuba District 

– along Suva/Nadi Highway 

(b)  - Route length of Trenching from 
proposed Pole 1 to proposed Pole 2 
for HV cable (refer to construction 
drawing) 
 
 

170 metres approx. 

(c) HV Trench Specs  1m depth  X 500mm width 
(d) Laying of 1 X  240mm sq. 3C XLPE 

Underground power cables 
170 metres approx. 

   
 
 

 
   

Note:  
1. Ducts (supplied by FEA) will need to be laid across the road crossing 

and Drive Way. 
2. Route comprises sealed road, footpath and grass verge. 
3. Sub-seal comprise soapstone and services. 

  
 
2. The Contract sum (refer clauses 4 and 23) for the works shall be $                     

      VIP. 
 

a) Payable in a single lump sum upon final completion of the works; or 
b) payable at the completion of each stage as follows : 

 30% upon completion of phase 1, 

 30% upon completion of phase 2, 

 30% upon completion of phase 3, 



 

 10% retention fund. 
 
 
3. (Refer clauses 5, 18, 19, 21 and 22) 
 

(a) Latest date for commencement of the works: 7 days from issue of LPO

  
(b) Date of completion of Phase 1   : 2 weeks from issue of LPO

  
(c) Date of completion of Phase 2   : 3 weeks from issue of LPO

  
(d) Date of completion of Phase 3   : 4 weeks from issue of LPO

  
(e) Date of practical completion of the works. : 4 weeks from issue of LPO

  
(f) Date for final completion of the works  :  4 weeks from issue of 

LPO  
4. For the purpose of supervising the contract on behalf of the Authority, 

references in the General Conditions to the Authority shall include the Unit 
Leader Distribution Central or his designated officer. The Project Manager, 
Project Engineer and Project Supervisor shall be the Construction 
Coordinator Central. 

 
5. Insurance (refer clause 14) 
 

(a) Contractor's risk   $500,000. 
(b) Public Liability   $500,000. 
(c) Worker's Compensation  $250,000. 

 
6. Liquidated and ascertained damages (refer clause 20): 

$200 per day. 
 
7. Defects Liability period (refer clause 21): 6 months 
 
8. Retention Fund (refer clause 24) 

(a) Limit of retention fund : 10% of contract sum 
(b) Nature of retention fund : cash 
(c) Release of retention fund : Subject to no pending defect, and as 

per FEA Finance Policy. 
 



 

SECOND SCHEDULE 
 

B. Specification for Distribution UG HV Power Cable installation from 
Proposed Pole 1 to Proposed Pole 2, Deuba District as per  drawing No: 
A3/04/N42/095 

                                                                                                              
1.0 General 
 

This specification covers the installation of 11KV Underground Cable from 
Proposed Pole 1 to Proposed Pole 2, Deuba District as per attached Drawing 
A3/04/N42/095 under conditions of Contract attached herein.  

 
2.0 Scope of Work 
 

Work involved in this contract is broadly classified into three phases: 
 

 Phase 1. Trenching and ducting 
 Phase 2.  Laying of power cable 
 Phase 3.  Backfilling of trench 
 

 
 
2.1 Phase One – Trenching of cable route 

 
The first phase comprises of the following works: 

 

 Installation of ducts across roads and drive ways 

 Ground excavation for the power cable. 
 

Note – all ducting works is to be completed BEFORE excavation of grass 
verge. This is to ensure that trenched are kept open for a minimum duration. 
 

2.2 Phase Two – Installation of power cable and conduit 
 

The second phase will involve the installation of power cable. This involves 
manually pulling the cable along the trench using rollers (supplied by FEA), 
and through ducts. 
All the work of phase two must be as per the specifications given in the 
drawing and it shall conform to all aspects of the standards outlined in the 
"Standard Overhead Line Design and Construction Manual" a guideline set 



 

by FEA. 
This work shall be carried out under direct supervision of FEA personnel, and 
is to be done during normal working hours only. Set up of cable drums shall 
be done by FEA. 
This phase shall be deemed complete once the cable has been tested 
healthy by FEA Technicians. In the event that the cable fails to pass the test, 
the Contractor shall be required to pay all costs associated with the location 
and repair of the damage/fault. 
 

2.3 Phase Three – Backfilling of trenches 
 

This phase of the contract involves the backfilling of trenches. 
 

Various works for this phase will be: 
 

  i) Apply suitable layer of sand bedding (to be supervised by FEA). 
 ii) Backfill sand on top of cable to height specified by FEA site supervisor. 
 iii) Backfill remainder of trench with trench soil. 

 
All materials (cable and slab) are to be transported to work site by the 
contractor.  
 
The contractor is responsible for ensuring that all unused excavated soil is 
laid neatly on top of the trench to allow for soil subsidence. All left over 
materials is to be returned to the Kinoya Stores and credited accordingly. 
  

         Sand shall be supplied by FEA. 
 
All the works of phase three must be as per the specifications, and it shall 
conform with all aspects of the standards outlined in the "Standard 
Overhead Line Design and Construction Manual", guideline set up by FEA. 

 



 

C : CONTRACTOR REQUIREMENTS 

 
1. Tender Bid – Contractor shall submit a firm lump sum bid. 
 
2. Site Visit – Contractor shall participate in a site visit which is compulsory. Bids from 

tenderers who do not participate in the sitevisit shall be disqualified. 
 

3. Standards – All construction work shall be in compliance with FEA Standard Overhead 
Line Design & Construction Manual. 
 

4. HSE Compliance – The tender bid shall include all requirements from the FEA HSE 
Contractor Safety Management System. These will be evaluated by the FEA’s HSE Unit. 
Tender bids with incomplete, unacceptable, or without the HSE requirements will not be 
considered for award. 

 
5. Safety Record – Tender bid shall include a brief report on Safety performance over the 

last two years. The report shall include all incidents and accidents. 
 

6. Sub-contracting – Subcontracting shall not be permitted, except where this is specifically 
presented in the tender bid, and only upon approval by FEA. Subcontractors shall be 
required to fulfil all requirements as if they were the contractor. 
 

7. Scope of works - Work involved in this contract is broadly classified into three phases, 
and progress payments shall be processed accordingly. 

 
i) Ducting, trenching 
ii) Cable installation 
iii) Backfilling 

 
8. Contact - Contractor shall have a valid postal address, Office phone/fax/e-mail contact. 

The Principal shall be available by mobile phone at any time. 
 

9. Work Program - Contractor shall submit a work programme before starting of project. 
This shall be part of the contract. Work shall commence within seven (7) days after 
receiving an official FEA Local Purchase Order. 
 

10. Training – Contractor shall ensure his employees have attended FEA Safety Manual 
Training at least once in the past 6 months, and records of this shall be submitted with 
the tender bid. In the event that the training has not been carried out, the Contractor 
shall ensure these training are carried PRIOR to induction for new project. 

 
11. Ground condition – Contractors are to note that sub-soil comprises soapstone and could 

contain other services like Telecom Fiji Ltd, Water & Sewerage, etc. 
 

12. Invoicing – Contractor shall submit details of work completed to allow prompt approval 
of invoice. 



 

 
13. Safety Induction - A Safety induction must be conducted before start of power line 

construction work. 
 

14. Instruction to Commence Work - Contractor shall NOT commence work on site unless an 
“Instruction to Commence Work” has been received from the Project Manager. 
 

15. Signboards - One signboard (6’X 4’) must be erected at the start of the works and one at 
the end of the works clearly stating : 

 
 

16. Accident Reporting – All accidents and incidents shall be reported immediately to FEA 
using approved forms available in the FEA Safety Plan Template, or equivalent. 
 

17. Project Updates - Contractor shall meet with FEA Project Manager, Project Engineer and 
Project Supervisor on a weekly basis to discuss project progress and bottlenecks. These 
meetings shall be minuted for records, and circulated to the appropriate stakeholders. 

 

DANGER 

 

PROJECT: POWERLINE CONSTRUCTION – [Description of project] 

 

CONTRACTOR: …………………………………………… 

 

POWER CABLE CONSTRUCTION WORK. 

 

Driver please reduces speed. 

Pedestrians please use other footpath/side of road 

 

THANKS 

 



 

18. Tidiness – The Contractor shall maintain the worksite in a neat and tidy condition. 
 

19. Transportation of material – The Contractor shall transport all materials from Kinoya 
Stores to work site, EXCEPT concrete poles, which may be picked up from Humes Depot. 
 

20. Security - Contractor shalll be responsible for the safekeeping of all materials at work 
site, and will be required to pay for damage and/or loss. 

 
21. Damage to property – The Contractor shall ensure that there is no damage to roadways, 

footpaths, drains, water-courses, properties and other services. The Contractor shall 
make good to the satisfaction to the owner any damage caused by the contractor. 
 

22. Portable signboards - Portable signboards must be placed at 50m intervals. 
 

23. Traffic and Pedestrian Control – The Contractor shall ensure that there is minimum 
disruption to the flow of traffic and pedestrian. FEA procedures on Traffic Control and 
Pedestrian Control shall be diligently exercised. 
 

24. Worksite protection - Bollards/cone must be placed at 10m intervals. 
 

25. Barricades - Open trench/pole-hole is to be baricaded on a full time basis by the 
Contractor. 

 
26. Jobsite Safety Assessment - Contractor to carry out Jobsite Safety Assessment daily, and 

as and when required, and submit these to FEA on a weekly basis. 
 
27. Credit of surplus material – The contractor shall transport and credit all unused 

materials to Kinoya Stores. 
 

28. Defects Rectification – The contractor shall rectify all defects within seven (7) days as 
per contract.  

 
29. Project completion – The contractor shall complete work on time as per contract. 

 
30. Project progress – If the Contractor fails to proceed with the works with reasonable 

diligence or suspends the works or refuses to comply with the reasonable direction from 
FEA by reason pf which the works are materially affected and any such default continues 
for a period of seven (7) days after the issue of written notice, FEA may itself call any 
other person to complete the works at te Contractor’s risk and expense. 
 

31. Safe Work Procedure Training - Contractor must have completed Distribution Safe Work 
Procedure training. 
 

 

 



 

D : FEA REQUIREMENT 
 

 FEA Project Supervisor shall obtain Road/footpath opening permits. 

 FEA Project Engineer shall obtain clearance from Municipal Council, Telecom Fiji Ltd, 

Water Supply Department, and Sewerage Department.  

 FEA’s HSE Unit shall vet Safety Plan submitted by Contractor and approve after queries 

clarified by Contractor. 

 FEA Project Engineer shall ensure that any FEA underground mains on the jobsite is 

clearly located, marked and identified to the Contractor. 

 FEA Project Engineer shall submit to the Project Manager all necessary approval 

documentation from Municipal Council, Telecom Fiji Ltd, Water Supply Department and 

Sewerage Department. Upon receipt of these approvals, and the approved Safety Plan, 

the Project Manager shall issue an “Instruction to Commence Work” to the Contractor. 

 FEA Project Supervisor and Project Engineer shall carry out regular site inspections to 

ensure compliance with HSE requirements, and submit Safety Visit Reports of the visit. 

 FEA Project Supervisor and Project Engineer shall issue Non-Conformance Report if 

required, and follow up for verfication of implementation of Action Items arising out of 

the Non-Conformance Report. 

 

 

E : PAYMENT SCHEDULE 
 
 Payment shall be made as per payment schedule : 
 
Phase Description Percentage payment 

1 Ducting and Trenching 30% 

2 Installation of cable 30% upon positive cable test results 

3 Backfill 30% 

4 Retention 10% to be released after 6 months pending zero 
defects. 

 
 
 
 
 
 
 



 

F. Standard HV Cable Trench 
 
 

 


