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PREFACE
PRICING OF ITEMS

All items in these Bills of Quantities which the Tenderer wishes to price must be individually priced and extended
in black ink in the space provided

ALTERATIONS OR QUALIFICATIONS

No alterations or qualifications of any kind whatsoever may be made by the Tenderer to the text of these Bills of
Quantities: if any alterations or qualifications are made by the Tenderer they will be ignored and the text of the
Bills will be rigidly adhered to

METHOD OF MEASUREMENT

The work contained in these Bills of Quantities is measured in general accordance with the Principles of Measure-
ment (International) for works of Construction published June 1979 by the Royal Institution of Chartered
Surveyors - they are therefore not suitable nor intended for use as a 'materials ordering list'

SPECIFICATION/PREAMBLES AND SUPPLEMENTARY PREAMBLES
TO THESE BILLS OF QUANTITIES

To avoid long descriptions and repetitions, certain descriptions of measured items may refer to the Specification/
Preambles and Supplementary Preambles to these Bills of Quantities by quoting a clause reference thereof or by
using the words "as described” . Whether so referred to or not, all instructions and information contained in the
Specification/Preambles and Supplementary Preambles will be deemed to have been taken into consideration in
pricing the Bills

ABBREVIATIONS, ETC.

The term "or the like" used in the description of items in these Bills of Quantities shall man analogous work to
that described in accordance with the groupings in the Principles of Measurement

The following abbreviations are those most commonly used in Specifications/Preambles and Supplementary
Preambles to and in Bills of Quantities

BS, AS and NZS  for British, Australia and New Zealand Standards respectively

MPa  for megapascal

t for tonne

kg for kilogramme
m for metre

m>  for square metre
m®  for cubic metre

mm  for millimetre - note however that this abbreviation is not generally used as a suffix to dimensions
with descriptions which are to be understood to be in millimetres unless otherwise indicated

mm*  for square millimetre

No for number




UNIT | QTY || RATE| LABOUR | RATE| MATERIAL
PREAMBLES

Rates and cash columns have not been provided n
the Preambles which accompanies and forms part
of these Bills of Quantities. Should tenderers wish
to price any clause, the clause reference and price
should be inserted on this page

PROFIT

TOTAL]




SUPPLEMENTARY PREAMBLES
TRADE NAMES

When trade or proprietary names, brands, catalogue
or reference numbers are specified in the Tender
Documents, they are intended to set a minimum
standard and preference for any particular material
or equipment is not intended. A successful
tenderer may offer material or equipment of similar
characteristics of type, quality, appearance, finish,
method of construction and performance

EXCAVATION

Setting Out

The Contractor shall be responsible for all the levels
and setting out of the works by Registered Surveyor

Amendments to principles of measurement

Excavations for service pipes, drain pipes, cables or
the like have been measured with their respective
trades

Disposal of water

Allow for keeping the surface of the site free of
surface water and the excavations free of surface

and ground water, including those for service pipes,
drainpipes and cables or the like

Earthworks

Allow for supporting earthworks

CONCRETE WORK

Concrete

Allow for complying with the Preambles requirements

with regard to placing, compacting and curing of
poured concrete
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Item

Item

TO COLLECTION
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SUPPLEMENTARY PREAMBLES - TO SUMMARY

COLLECTION
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BILL NO. 1
PRELIMINARIES
GENERALLY

The Project is contruction of Fiji Electrcity Tower at Lokalevu
the nature and location

of which is conveyed, by the Drawings which

accompany the bills as is a general description of the

works

The Employer is 'Fiji Electrictity Authority" acting by
and through its authorized representative Mr. Vuate Karawalevu

The Structural Engineer is "Kramer Ausenco' acting by
and through its authorized representative Mr. Shavin Chand

CONTRACT CONDITIONS

The conditions of contract to be used is the Fiji
Standard Form of Building Contract without quantities
Private Edition 1978 published by the Fiji Joint
Contracts Tribunal, a schedule of the clause

headings of which follows, indicating which
alternative or optional clauses are to apply and
amendments thereto. The Contractor is referred to

the full text of the clauses and is to allow here for

any costs arising thereunder

1  Contractor's Obligations
2  Engineer's/Supervising Officer's Instructions
3 Contract documents

4  Statutory obligations, notices, fees and
charges

5  Levels and setting out of the Works

6  Materials, goods and workmanship to
conform to description, testing and inspection

7  Royalties and patents rights

UNIT | QTY
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s <

X

10

11

12

13

14

15

16

17

18

19

Foreman-in-charge

The prospective Contractor shall before
tender acceptance nominate his proposed
foreman for the works together with that
person's Curriculum Vitae. The accepted
foreman shall remain constantly on the works
and shall not be replaced without the consent
of the Engineer/Supervising Officer

Access for Engineer/Supervising Officer to
the Works

Clerk of Works

Variations, provisional and prime cost sums
AFTER 'Definition of Prime Cost of Dayworks
carried out under a Building Contract' in sub-
clause (4) (c) (i) DELETE "issued by the Fiji
Association of Architects and the Fiji Master
Builder's Association as current at the date

of tender as defined in clause 31D (6) (a) of
these Conditions" and INSERT "included in
the Contract Bills"

DELETE sub-clause (4) (c) (ii)

The Definition of Prime Cost of Daywork
carried out under a Building Contract is
included under Contingencies and Dayworks
Bill No. 10

Quality and quantity of the Work

Contract Sum
AMEND to read "(1) The Contract sum etc."

INSERT new sub-clause "(2) The Contract
Sum shall be inclusive of the Value Added
Tax introduced by the Value Added Tax
Decree Act 1991"

Materials and Goods unfixed or off-site
Practical completion and defects liability
Partial possession by Employer

Assignment or sub-letting

Injury to persons and property and
Employer's indemnity

Insurance against injury to persons and
property

19A Excepted risks - Nuclear perils etc.

UNIT [ QTY [[ RATE
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20[A]

20[B]

20[C]

21
22

23

23(b)

24

Insurance of the Works against fire, etc.

Insurance of the Works against fire, etc. -
DELETE in-toto

Insurance of the Works against fire, etc.
DELETE in-toto

Possession, completion and postponement
Damages for non-completion

Extension of time
First paragraph AFTER 'give written notice'
INSERT 'within seven days'

Delay for exceptionally inclement weather
shall be defined thus:

The Contractor shall allow for average wet
weather to be anticipated during the Contract
period, in accordance with the records kept
by the Bureau of Meteorology, Fiji, for the
district in which the works are located.
Unless extra-ordinary circumstances arise in
the opinion of the Engineer, extensions of
time for inclement weather, if any, shall be
granted, only according to the number of
wet days'; which shall be determined from the
figures recorded by the Meteorology Bureau
over the last five years. A 'wet day' shall be
any 24-hour period during normal working
days when the rainfall exceeds 12 mm as
recorded by the Meteorology Bureau

The Contractor is to give the Engineer in
support of any claim for 'wet weather' a copy
of the Meteorology Bureau records for
average and actual rainfalls for the period
involved

Extensions under this formula shall not apply
after work has been enclosed or otherwise
protected in accordance with the Contract,
nor if work is behind schedule, including
approved extensions and would otherwise
have been protected

DELETE sub-clauses (j) (i) and (ii)

Loss and expense caused by disturbance

of regular progress of the Works

INSERT new clause " 24 (3) Loss and Expense
due to causes described in clauses 24 (1) shall
be adjusted at a weekly rate to be calculated
exclusive of scaffolding, craneage, dayworks
charges, loss of efficiency/production

UNIT [ QTY [[ RATE
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25

26

27

28

(disruption) of on-site labour and Nominated
Sub-contractors work, each of which shall
be treated as a separate entity"

Allow PROVISIONALLY for two such weeks
delay attherate of ..................... per week
exclusive of VAT

Determination by Employer
Determination by Contractor

Nominated sub-contractors

AFTER "Such sums" in sub-clause (a)
DELETE "shall be deemed to include two
and one half percent cash discount and"

and

AFTER "or (save where the Engineer/
Supervising Officer and the Contractor shall
otherwise agreed) in sub-clause (a) DELETE
the remainder of the text and INSERT "who
will not enter into the Fiji Master Builders
Association Sub-Contract, the use of which

is mandatory and which provides (inter-alia):-

and

AFTER "of this Condition" in sub-clause (a)
(vii) DELETE the remainder of the text

and

AFTER "paid in full" in sub-clause (a) (viii)
DELETE the remainder of the text

and

AFTER "any section thereof" in sub-clause
(b) DELETE the remainder of the text

and

AFTER "the amount so certified" in sub-
clause (e) Delete "less only a discount
for cash of two and one half per cent”

Nominated suppliers

AFTER "Such sums" in sub-clause (a)
DELETE "shall be deemed to include five
per cent cash discount"

and
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AFTER "other discount™ in sub-clause (a)
DELETE "(except the said discount of five
per cent)"

and
DELETE sub-clause (b) (iv)

and

AFTER "in full" in sub-clause (b) (v) DELETE
"less only the discount for cash"

and

AFTER "delivery is made" in sub-clause (c)
DELETE the remainder of the text

29  Artists and tradesmen

30 Certificates and payments
AFTER "to nominated sub-contractors or
nominated suppliers' in sub-clause (5) (c)"
DELETE "(including the discounts for cash
mentioned in clauses 27 and 28 of these
Conditions)"

31A Fluctuations - DELETE in-toto
31B-E Fluctuations

32 Antiquities

33 Arbitration
SCHEDULE OF INSERTIONS TO BE MADE
IN THE APPENDIX TO THE FOREGOING

CONDITIONS OF CONTRACT

Defects Liability Period - Clauses 15, 16 and 30 - six
months

Insurance cover for any one occurrence or series of
occurrences arising out of one event - Clause 19 (1)
(a) - one million dollars

Percentage to cover professional fees - Clause 20 (A)
- not applicable

Date for Possession - Clause 21 - to be advised
Date for Completion - Clause 21 - to be advised
Liquidated and Ascertained Damages - Clause 22 -
at a rate of:

Contract Sum x Bank's O/D Interest Rate
365 Days

UNIT [ QTY [[ RATE

LABOUR

RATE

MATERIAL
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Period of delay - Clause 26

i) by reason of loss of damage caused by
any one of the contingencies referred
to in clause 20(A) - one week

ii)  for any other reason

Prime Cost Sums for which the Contractor desires
to tender - Clause 27 (g) - to be advised by the
tenderer

Period of Interim Certificates - Clause 30 (1) - one week
Retention Percentage - Clause 30 (3) - ten percent

Period of Final Measurement and Valuation - Clause
30 (5) - six months

Period for Issue of Final Certificate - Clause 30 (6) -
six months

Percentage addition - Clause 31E - not applicable

OBLIGATIONS/RESTRICTIONS IMPOSED BY
THE EMPLOYER

The Contractor is to allow here for any costs arising
out of the above, the extent of which follows

The boundaries of the site of the works, within which
the Contractor's activities and work-people are to be
strictly confined the means of access thereto and the
position of the works thereon are conveyed on the
Site Plan Drawing Sheet S02

The Contractor shall take measures to minimize
construction and demolition noise and pollution
which could cause nuisance to the adjacent property
owners and tenants

Existing services shall be fully maintained during the
progress of the works and the Contractor shall take all
necessary steps to prevent any interruption thereof,
and shall if necessary provide any temporary support
for the same before any excavation or demolition
operations are commenced. If the Engineer/Supervising
Officer or the Contractor on inspection of any of the
existing services encountered during progress of the
works considers that they are in a condition that
requires repair, renewal, deviation or other work to
maintain their efficiency, such work not being
considered due to any action on the part of the
Contractor or his workmen, the Engineer/Supervising
Officer shall be at liberty to request the Contractor to
carry out such work which will be deemed an addition
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to the contract. No diversion of any of the existing
services other than as shown on the drawings or
described hereafter shall be carried out without the
written agreement of the Engineer/Supervising Officer.
Any temporary disconnection of the existing services
which may be necessary in connection with the works
shall be done at such times as may be directed by the
Engineer/Supervising Officer. The Contractor shall be
responsible for maintaining close liaison with the
appropriate Authorities so as to avoid any disruption
of the existing services

The Employer advises that approved payments due to
Nominated sub-contractors and suppliers (including
sub-contractors) by the Contractor shall be strictly
adhered to in accordance with clauses 27 and 28 of

the Conditions of Contract, failing which the Employer
shall consider direct payments

Prior to commencing operations on site the Contractor
shall furnish a Bank Guarantee in the prescribed form
and to a maximum aggregate sum of five percent of
the Contract Sum, the period of validity of which is

to continue until fourteen days after the expiration of
the Defects Liability Period or, if a Schedule of
Defects be delivered to the Contractor within that
period, until the issue of the Certificate of Completion
of Making Good Defects

The Contractor shall, within seven days of acceptance
of his tender and whenever so required by the
Engineer/Supervising Officer thereafter, furnish for
his information and in a form approve by him a bar
chart in which is clearly and explicitly set forth the
sequence of all operations, including those of sub-
contractors, nominated sub-contractors and the time
limits within which the Contractor proposes that each
operation shall be commenced and completed

CERTIFICATION OF INSTALLATION
The Contractor is to allow for cost arising out of
Supervision andlnstallation Certification by
registered Rigging expert

CONTRACTOR'S ADMINISTRATIVE
ARRANGEMENTS

Deemed to be implicit in the Contract and listed for
convenience in pricing at the discretion and risk of
the Contractor

Head office administration

Site administration
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Supervision

Security

Safety, health and welfare of work-people in accord
with the Fiji Occupational Safety and Health Act 1997
and Smoke Free Environment Act 1990

Transport of work-people

Temporary buildings, including offices, stores and
mess rooms

Temporary sanitary accommodation

Temporary fencing, hoardings, screens, dust sheets,
guard rails, walkways and the like

Temporary roads, hardstanding, crossings and the like
Temporary telephones/fax machines

Exterior scaffolding for the works

Interior scaffolding for the works

Cranes and lifting plant

Water for the works

Lighting and power for the works

Cofferdams

Pumping

De-watering

Plant, tools, vehicles and all associated costs for the
works: the Contractor is to allow against this item for
those costs he is unable to include with other items
SUNDRY ITEMS

Deemed to be implicit in the Contract and listed for
convenience in pricing at the discretion and risk of
the Contractor

Testing of materials

Testing of the works

Protecting the works from inclement weather

UNIT
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RATE

MATERIAL

TO COLLECTION




Removing rubbish, protective casings and coverings
and cleaning the works including glass at completion
by professional cleaners

Traffic regulations, diversion, control etc.
Maintenance of public and private roads

Drying the works

Control of noise and pollution

All statutory obligations

UNIT [ QTY [[ RATE

LABOUR

RATE

MATERIAL
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PRELIMINARIES - TO SUMMARY

UNIT [ QTY || RATE

LABOUR
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MATERIAL

COLLECTION
PAGE

171

1/2

1/3

1/4

1/5

1/6

17

1/8

1/9
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BILL NO. 2

TOWER FOUNDATION
For descriptions of materials and workmanship, the
Contractor is referred to the Preambles. See also the
Preface, Supplementary Preambles and Preliminaries
EXCAVATION
Provide all shoring planking and strutting necessary
to retain sides of excavations to ensure safe working
conditions

Excavate pit for tower pad

Selected excavated material in backfilling around
foundations (Provisional)

Remove surplus excavated material from site
CONCRETE WORK

MASS CONCRETE 30 MPa CYLINDER STRENGTH
IN:

Black Visqueen

REINFORCED CONCRETE 30 MPa CYLINDER
STRENGTH IN:

Tower pad foundation

Form 25 mm chamfer to top edge of pad

Steel trowel finish top of pad surafce

SAWN FORMWORK TO:

Sides of foundation pad

UNIT | QTY ||[RATE|| LABOUR || RATE || MATERIAL
Item

m?3 51.2

m3

m3 51.2

m? 64

m3 51.2

m 32

m? 64

m? 4

TO COLLECTION




UNIT [ QTY ||RATE|| LABOUR || RATE || MATERIAL

High Tensile Deformed Steel Bar

Top Bar (HD 20) @ 150crs in 6m lengths No. | 220.00
Bottom Bar (HD 20) @ 150 crs in 6m lengths No. | 220.00
HD.12 Bar ligature - in 6m lengths No. 40
METALWORK

Take delivery off steel self support tower complete will all assembly
from FEA, Kinoya
and deliver to site No 1

TO COLLECTION




TOWER FOUNDATION - TO SUMMARY

UNIT
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RATE
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COLLECTION
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UNIT | QTY [[RATE| LABOUR || RATE | MATERIAL

BILL NO. 3
CONTINGENCIES AND DAYWORKS
CONTINGENCIES

Provide the provisional sum for cartage of goods,
Improvements needed on the existing access road

DAYWORKS

Provision for Daywork, the definition of which
follow, is herein included by way of:

Number of hours in respect of the several
categories of labour

A provisional sum for materials
Number of hours in respect of items of plant

DEFINITION OF PRIME COST OF DAYWORK
CARRIED OUT UNDER A BUILDING CONTRACT

This definition applies solely to Daywork carried
out and incidental to a building contract. It does
not cover:

i) jobbing or any other work carried out as a
main or separate contract, or

ii)  Daywork ordered by the Architect/
Supervising Officer to be carried out after
the date of commencement of the defects
liability period, which may be the subject
of a separate agreement

SECTION [1]
LABOUR

i) The amount of wages at the standard time
rates applicable when the Dayworks are
carried out and such extra payments or
differentials as are fixed in respect of skill,
responsibility, discomfort, inconvenienced
and risk paid in accordance with the rules
and awards of the recognized wage-fixing
bodies of the trades concerned in force in
the area in which the works is carried out

ii)  The amount of wages paid at the standard
time rates to workmen engaged on Dayworks
and operating mechanically-operated plant
and transport, and erecting and dismantling
other plant

TO COLLECTION $ -




iii)  The time of principals, foremen, gangers and
leading hands at the time rates for the trades
practiced when actually working with their
own hands, unless otherwise authorized

iv)  The cost of overtime, where specifically
ordered or subsequently sanctioned in
writing by the Architect/Supervising Officer
to be worked on Daywork

SECTION [2]
MATERIALS

i) The cost of materials including delivery
to the site

i)  Materials supplied from the Contractor's
stock-at current prices plus justifiable
charges for handling and delivery to the
site

SECTION [3]
PLANT

i) Use of mechanically-operated plant and
transport for the time engaged in Dayworks

ii)  Use of scaffolding, staging, trestles,
tarpaulins and other non-mechanical plant,
excluding hand tools, specially provided
for the Dayworks operation for such time
as the Architect/Supervising Officer
considers reasonable

SECTION [4]

OVERHEADS

Where the above definition of prime cost is used,
overheads as defined below and profit may be
dealt with by means of percentages on the total
of prime cost in each of the sections [1], [2] and
[3] above at the rates stated in the contract bills
or specification as the case may be

i) Head office charges

i) Site supervision and site staff

iii)  Overtime other than that allowed under
Section [1] iv)

iv)  Time lost due to inclement weather

UNIT | QTY

RATE

LABOUR

RATE

MATERIAL
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V) Bonuses and all other incentive payments

vi)  Employers contributions to the Fiji National
Provident Fund and to the Training
Productivity Authority of Fiji

vii)  Contributions for annual and public holidays

viii) Fares and time allowances for travelling

iX)  Subsistence and periodic leave allowances

x)  Safety and welfare facilities

xi)  Third party and employer's liability insurance

xii)  Sick pay or insurance in respect thereof
xiii) Tool allowances
xiv) Use, repair and sharpening of small tools

xv)  All non-mechanically operated plant, erected
scaffolding and staging and trestles,

protective clothing, artificial lighting, storage

facilities and the like that may be in general
use on the site

xvi)  All other liabilities and obligations
whatsoever

PROVISION FOR DAYWORKS

LABOUR

Rates, inclusive of overheads and profit, are to be
inserted against the following hours in respect of
the several categories of labour he intends to
employ for the works and the products extended
into the right-hand money column

Labourer

Reinforcing steel fixer

Metalworker

Blocklayer

Welder

Drainer

Plasterer

Painter

UNIT

QTY

RATE

LABOUR

RATE

MATERIAL

Hrs

Hrs

Hrs

Hrs

Hrs

Hrs

Hrs

Hrs

TO COLLECTION




UNIT | QTY [[RATE| LABOUR || RATE | MATERIAL

MATERIALS

Provide the provisional sum for materails
Add for overheads and profit at ...10...% and
extend into right-hand money column
PLANT

The tenderer is to attach hourly rates thereto,

which are to be inclusive of overheads and profit
that whould be expanded at the discreat of FEA

Compressor Hrs
Jack hammer Hrs
Back hoe digger including operator Hrs
Heavy truck including driver Hrs
Utility including driver Hrs
Mobile crane including operator Hrs
Bulldozer including operator Hrs
Welding plant Hrs
Front end loader including operator Hrs
Water pump Hrs
Vibrator and poker Hrs
Compactor Hrs
Concrete cutter Hrs
Concrete mixer Hrs
Angle grinder Hrs
Chain saw Hrs

TO COLLECTION $ -




CONTINGENCIES AND DAYWORKS - TO
SUMMARY

UNIT | QTY [[RATE| LABOUR || RATE || MATERIAL
COLLECTION
PAGE

31 $ -

312 $ -

3/3 $ -

3/4 $ -

$ -
PROFIT

$ -




BILL NO. 4
PROVISIONAL AND PRIME COST SUMS
PROVISIONAL SUMS

Provide the following provisional sums for work
or costs which cannot be entirely foreseen, defined
or detailed at the time the tendering documents

are issued

PRIME COST SUMS

The term ‘prime cost sum' is defined as a sum
provided for work or services to be executed by a
nominated sub-contractor, a statutory authority or
a public undertaking or for materials or goods to be
obtained from a nominated supplier. Such sums
shall be deemed to be exclusive or any profit
required by the general contractor and provision
has been made for the addition thereof

The provision of administration in connection
with nominated sub-contractors and nominated
suppliers has been given as an item in each case
and shall be deemed to include:

i) the submission to the Architect/Supervising
Officer of their working drawings

ii)  the processing of communications and
payments received from the Architect/
Supervising Officer or the Employer on
their behalf

iii)  the giving of adequate notice when their
works may be carried out and/or goods
or services supplied

iv)  the co-coordinator of their programmes and
the work on site, ensuring that the work
and methods of execution do not conflict
with the requirements of the main contract
or with the requirements of one another

The provision of information for nominated sub-
contractors and nominated suppliers has been
given as an item in each case and shall be deemed
to include providing such information on the
design and construction of the main contract
works and of the methods of execution thereof

as is reasonably necessary for them for the design,
execution, location and fixing of their works or
goods

UNIT

QTY [[RATE

LABOUR

RATE

MATERIAL

TO COLLECTION




The provision of general attendance on nhominated
sub-contractors has been given as an item in each
case and shall be deemed to include:

i) allowing use of standing scaffolding,
mess rooms, sanitary accommodation
and welfare facilities

ii) providing space for office accommodation
and for storage of plant and materials

iii) providing light and water for their work
iv) clearing away rubbish

The provision of special attendance of nominated
sub-contractors has been given as an item in each
case and shall be deemed to include:

i) unloading all their materials and plant,
moving to store, taking from store, loading
and distributing about the site, hoisting or
lowering to the various floor levels and
depositing adjacent to the final location

ii) providing suitable single and/or three phase
power supplies including transforming
equipment, cables terminals and power
outlets positioned at their site workshops,
site offices and places of work on site

iii) providing, erecting, adapting and
dismantling scaffolding or its equivalent
as required by them and additional to the
Contractor's scaffolding at the time required
by them together with means of access
thereto

Where such items of administration, information,
general attendance and special attendance are
priced by a percentage, they shall be adjusted
pro-rata to the sum of the final account included
against the prime cost sum. Where priced by

a stated sum, such sum shall be deducted if no
work is ordered under the prime cost item, but
shall otherwise remain unadjusted

PRIME COST SUMS: NOMINATED SUB-
CONTRACTORS

UNIT| QTY || RATE

LABOUR

RATE

MATERIAL

TO COLLECTION
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Administration at %
or for the stated sum of $
Information at %
or for the stated sum of  $
General attendance at %
or for the stated sum of $
Special attendance at %
or for the stated sum of $

STEEL SELF SUPPORT TOWER INSTALLATION

Add for profit at 5%
Allow for the provision of $
Administration at %
or for the stated sum of $
Information at %
or for the stated sum of $
General attendance at %
or for the stated sum of $
Special attendance at %

or for the stated sum of $

TO COLLECTION $ -




Special attendance at
or for the stated sum of $

EARTHING AND GROUNDING

Add for profit at

Allow for the provision of $
Administration at

or for the stated sum of  $
Information at

or for the stated sum of  $
General attendance at

or for the stated sum of  $
Special attendance at

or for the stated sum of $

PRIME COST SUMS FOR MATERIALS OR
GOODS TO BE OBTAINED FROM A

NOMINATED SUPPLIER
IRONMONGERY
Add for profit at
Allow for the provision of:
Administration at
or for the stated sum of  $
Information at
or for the stated sum of  $
General attendance at
or for the stated sum of  $
Special attendance at

or for the stated sum of $

%

5%

%

%

5%

%

%

%

%

UNIT| QTY [[RATE

LABOUR

RATE

MATERIAL
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PROVISIONAL AND PRIME COST SUMS - TO
SUMMARY

UNIT] QTY [RATE]| LABOUR [[RATE[MATERIAL
COLLECTION
PAGE

411 $ -

412 $ -

413 $ -

414 $ -

$ -
PROFIT

$ -




Fiji Eletricity Authority
SELF SUPPORT TOWER
LOKALEVU

SUMMARY
PREFACE
SUPPLEMENTARY PREAMBLES
BILL NOS.
1 PRELIMINARIES

2 TOWER FOUNDATION

3 CONTINGENCIES AND DAYWORKS

4 PROVISIONAL AND PRIME COST SUMS

TOTAL CARRIED TO FORM OF TENDER

UNIT

QTY

RATE

LABOUR

RATE

MATERIAL

PROFIT

VAT

TOTAL




	1-cover page
	2-Preface
	3-Preambles
	4-Sup. Preambles
	4-Sup. Preambles
	4-Sup. Preambles 1

	5-B.1 Preliminaries
	5-B.1 Preliminaries 1
	5-B.1 Preliminaries 2
	5-B.1 Preliminaries 3
	5-B.1 Preliminaries 4
	5-B.1 Preliminaries 5
	6A
	5-B.1 Preliminaries 6
	5-B.1 Preliminaries 7
	5-B.1 Preliminaries 8
	5-B.1 Preliminaries 9

	6-Bill No. 2
	6-Bill Nos. 2-5
	2
	3

	7-Cons& Days
	8-Prov & PC Sums
	1
	2
	3
	4
	5

	9-Summary

