
 

 

 

 

 

 

TENDER DOCUMENT 

 

 

MR 279/2017 

PROJECT: VEGETATION MANAGEMENT 

 

WATERWORKS FEEDER 

 

 

 

 

 



 

 

COMPULSORY SITE VISIT: 9AM 30/10/17 – 31/10/17, FEA KINOYA DEPOT 

TENDER CLOSING: 4PM, 08/11/17 

NOTE: TWO COPIES OF TENDER BID ARE TO BE SUBMITTED 

 

 

1. Scope of Works 
 

Tenders are invited for Vegetation Management Works on Waterworks Feeder. Bids 
are to be submitted for stages as tabulated below: 
 

Stage Location Price (VIP) 

1 S/M Overhead at Waila Pumping Station to Koroi Rd to 
Waimanu Pumping Station to ABS119 Savu.  

 

2 ABS119 to EOL at Nawaqabena and all side roads 
between F1572, Savu and ABS145 Viria.  

 

3 ABS145 to ABS146, Viria  

4 ABS146, Viria to EOL  

5 Nabukaluka Rd F1752 to ABS137 in Wainawaqa Rd 
including F1754 to EOL Vatulili. 

 

6 ABS137 in Wainawaqa Rd to ABS139, Wainaqali  

7 ABS139, Wainaqali to ABS156, Delailasakau  

8 ABS156, Delailasakau to EOL-Navunibua  

All side roads are inclusive in the VM region between the stage isolation points 
specified. 
 
Note:  

a) Vegetation clearing to be carried out within 30m of Fiji Electricity Authority 
(FEA) power lines, and any other tree specifically identified during the site 
visit. Bid shall include clearing of vegetation debris from work site.   

 
b) All required HSE documents need to be submitted as part of Contractors bid.  

 
c) Clear ALL vegetation growth where possible by the root/ground 

 
d) Clear ALL cut trees, branches and debris. 

 
e) Pole base clearing for poles and ground/fly stay of all creepers and grass for 

each pole 3mtr x 3mtr. Spraying of weedicide to also be carried out around 
pole and stay bases in all 3 rounds of VM. 



 

 
f) Vegetation Management will be done in 3 rounds; 

 
a. 1st round – 10mtr cleared from either side of line with all undergrowth 

within 1st 6months of issue of LPO 
b. 2nd round – 20mtr cleared from either side of line with all undergrowth 

between the 7th and 12th month of issue of LPO 
c. 3rd round – 30mtr cleared from either side of line with all undergrowth 

the 13th and 18th month of issue of LPO 
 
 

2. Commencement and Completion of Works 
 
a) Latest date for commencement of the works: 30 days from issue of LPO. 
b) Date for final completion of the works: 547 days from issue of LPO (1 and ½ yr 

contract). 
 
 

3. For the purpose of supervising the contract on behalf of the Authority, references in 
the General Conditions to the Authority shall include the Unit Leader Distribution 
Central or his designated officer. The Project Manager shall be the Unit Leader 
Distribution Central and the Project Engineer shall be the Distribution Engineer 
Central. The Project Supervisor shall be assigned prior to the Induction. 

 
4. Insurance 

 
(a) Contractor's risk  $500,000. 
(b) Public Liability   $500,000. 
(c) Worker's Compensation $250,000. 

 
The contractor shall indemnify FEA against any claims for liability, injuries, losses, 
damages etc that may arise during the execution of the works. 

 
5. Liquidated and ascertained damages  

 
 Agreed liquidated damages (LDs) shall be payable by the Contractor for failure to achieve 

the required Time of Completion or by any extended time allowed by the FEA. The 

Agreed liquidated damages will be $200.00 per day of   delay.  

 

Any extension of time will be agreed upon by The Project Manager and the Contractor. 

Such extension of time will be reduced in writing and communicated to the Contractor by 

FEA. 

 
6. Defects Liability period 

Defect liability period shall be 6 months from the completion of the work. 
 

7. Retention Fund 



 

(a) Limit of retention fund: Nil 
(b) Nature of retention fund: N/A 
(c) Release of retention fund: N/A 

 

8. CONTRACTOR REQUIREMENTS 

 
a) Tender Bid – Contractor shall submit a firm bid clearly indicating a lump sum VIP 

price. 
 

b) Site Visit – Contractor shall participate in a site visit which is compulsory. Bids 
from tenderers who do not participate in the site visit shall be disqualified. 

 
c) Standards – All vegetation management work shall be in compliance with FEA 

Vegetation Management Policy. 
 

d) Vegetation clearing –. Vegetation, which at a mature height will exceed 2m in 
height and will be within falling distance from the FEA lines are to be removed. 
Vegetation debris shall be disposed off neatly at a location agreed to by FEA. No 
debris shall be left by the roadside, or blocking drains. In the event vegetation is 
not disposed of promptly, FEA shall organize alternative contractors to dispose 
the same and the cost shall be deducted from the contract sum.  

 
e) Safety Plan – The tender bid shall include a Safety Plan that will be evaluated by 

the FEA’s HSE Unit. Tender bids with incomplete, unacceptable, or without a 
Safety Plan will not be considered for award. 

 
f) Safety Record – Tender bid shall include a brief report on Safety performance 

over the last two years. The report shall include all incidents and accidents. 
 

g) Sub-contracting – Subcontracting shall not be permitted, except where this is 
specifically presented in the tender bid, and only upon approval by FEA. 
Subcontractors shall be required to fulfil all requirements as if they were the 
contractor. 

 
h) Scope of works - Work involved in this contract is broadly classified into two 

phases, and progress payments shall be processed accordingly. 
 

i) Vegetation Clearing 
ii) Disposal of vegetation debri 

 
 

i) Contact - Contractor shall have a valid postal address, Office phone/fax/e-mail 
contact. The Principal shall be available by mobile phone at any time. 

 



 

j)         Work Program - Contractor shall submit a work programme before starting of 
project. This shall be part of the contract. Work shall commence within thirty (30) 
days after receiving an official FEA Local Purchase Order. 

 
k) Training – Contractor shall ensure his employees have attended training on the 

following within the past 6 months :  
 FEA Safety Manual Training 
 FEA Vegetation Management Policy,  

 
and records of this shall be submitted with the tender bid. In the event that the 
training has not been carried out, the Contractor shall ensure these training are 
carried PRIOR to induction for new project. 

 
l) Chainsaw Operator – Contractor shall ensure that the project has one Certified 

Chainsaw Operatorcertified by the Department of Forests. Records of these 
personnel shall be submitted with the tender bid. 

 
m) Invoicing – Contractor shall submit details of work completed to allow prompt 

approval of invoice. 
 

n)         Safety Induction - A Safety induction must be conducted before start of 
vegetation management work. Contractor shall ensure that all employees who 
work on the project attend the Safety Induction. All contractor employees are to 
present a valid company ID card clearly showing a current photo, employee 
name, employee date of birth and employee job description. 

 
o)         Instruction to Commence Work - Contractor shall NOT commence work on site 

unless an “Instruction to Commence Work” has been received from the Project 
Manager. 

 
p) Signboards - One signboard (6’X 4’) must be erected at the start of the works and one 

at the end of the works clearly stating : 

 
All other signboards must be placed at appropriate locations as per FRA requirements. 

DANGER 

 

PROJECT: VEGETATION MANAGEMENT– Waterworks Feeder 

 

CONTRACTOR: …………………………………………… 

 

VEGETATION MANAGEMENT WORK. 

 

Driver please reduces speed. 

Pedestrians please use other footpath/side of road 

 

THANKS 

 



 

 
q) Accident Reporting – All accidents and incidents shall be reported immediately to 

FEA using approved forms available in the FEA Safety Plan Template, or 
equivalent. 

 
r) Project Updates - Contractor shall meet with FEA Project Manager, Project 

Engineer and Project Supervisor on a weekly basis to discuss project progress and 
bottlenecks. These meetings shall be minuted for records, and circulated to the 
appropriate stakeholders. 

 
s) Tidiness – The Contractor shall maintain the worksite in a neat and tidy condition. 

 
t) Consent for Vegetation clearing – no vegetation shall be cleared unless specific 

instruction to do so has been received from the Project Supervisor. 
Notwithstanding this, the contractor shall inform the tree owner that he is 
required to clear the tree, and shall obtain the owner’s confirmation that he has 
five FEA his consent to remove the tree, prior to proceeding with cutting the tree. 

 
u) Fires – No fires are to be lit at jobsites for the purpose of clearing vegetation or 

vegetation debris. 
 
v) Village Protocols – the contractor shall comply with protocols involved in working 

on land owned by Indigenous Fijians to ensure smooth work progress. 
 
w)       Damage to property – The Contractor shall ensure that there is no damage to 

roadways, footpaths, drains, water-courses, properties and other services. The 
Contractor shall make good to the satisfaction to the owner any damage caused 
by the contractor at their cost. 

 
x)        Portable signboards - Portable signboards must be placed at 50m intervals. 

 
y)        Traffic and Pedestrian Control – The Contractor shall ensure that there is 

minimum disruption to the flow of traffic and pedestrian. FEA procedures on 
Traffic Control and Pedestrian Control shall be diligently exercised. 
 

z)        Worksite protection - Bollards/cone must be placed at 10m intervals. 
 

aa)        Jobsite Safety Assessment - Contractor to carry out Jobsite Safety Assessment 
daily, and as and when required, and submit these to FEA on a weekly basis. 

 
bb)       Contractor HSE Compliance - Contractor shall comply with FEA/Contractor HSE   

Manual at all times. 
 

cc)        Defects Rectification – The contractor shall rectify all defects within seven (7) 
days as per contract.  

 



 

dd)        Project completion – The contractor shall complete work on time as per contract. 
 

ee)       Project progress – If the Contractor fails to proceed with the works with 
reasonable diligence or suspends the works or refuses to comply with the 
reasonable direction from FEA by reason of which the works are materially 
affected and any such default continues for a period of seven (7) days after the 
issue of written notice, FEA may itself call any other person to complete the works 
at the Contractor’s risk and expense. 

 
 

ff)        FEA/Contractor HSE Manual - Contractor shall comply with FEA/Contractor HSE 
Manual at all times. 
 

gg)         Departure from tender specification – the contractor shall specifically state any 
departures from the FEA tender specifications. Note that departures will result in the 
tender bid being disqualified. 

 

9. FEA Requirements 

 
a) FEA’s HSE Unit shall vet Safety Plan submitted by Contractor and approve after 

queries clarified by Contractor. 

b) FEA Project Supervisor and Project Engineer shall carry out regular site inspections 

to ensure compliance with HSE requirements, and submit Safety Visit Reports of 

the visit. 

c) FEA Project Supervisor and Project Engineer shall issue Non-Conformance Report 

if required, and follow up for verification of implementation of Action Items 

arising out of the Non-Conformance Report. 

 

10. PAYMENT SCHEDULE 
 
 Payment shall be made as per payment schedule: 
 

Phase Description Percentage payment 

1 First Progress Payment (50% 
completion of work – round 1) 

15% 

2 Second Progress Payment (100% 
completion of work – round 1) 

15% 

3 Third Progress Payment (50% 
completion of work – round 2) 

15% 

4 Fourth Progress Payment (100% 
completion of work – round 2) 

15% 

5 Fifth Progress Payment (50% 
completion of work – round 3) 

20% 

6 Sixth Progress Payment (100% 20% 



 

completion of work – round 3) 

7 Retention zero 

Progress payments may be made, but shall not exceed the value of work completed. 
 



 

TECHNICAL EVALUATION CRITERIA 
 

The following table is to be filled and returned with tender bid. 
 

Criteria FEA Requirement Bidder’s Reply 

Experience with FEA At least 2 VM jobs done  

Capability to complete task (Labour names with 
details) 

1 chainsaw operator with 5 
other VM authorized 
personnel per team 

 

Insurance Policy 
 

Contractors risk - $500K 
Public Liability - $500k 
Worker's Compensation - 
$250k 

 

FEA Contractor Tender HSE Management system 
Questionnaire - HSE41C02 

Complete and return 
document 

 

FEA Contractor Health and Safety Plan - HSE41C04 Complete and return 
document 

 

FEA Contractor JSA & Risk Assessment Form - 
HSE41C11 

Complete and return 
document 

 

Contractor Plant and Equipment Register - 
HSE41C12 

Complete and return 
document 

 

Clearing of all VM debris All VM debris to be cleared 
and disposed at a location 
agreed by FEA 

 

3 Rounds of VM  
(Clause 1 part f) 

Compliance with 3 rounds of 
VM 

 

3 rounds of spraying  
(Clause 1 part e) 

Compliance with 3 rounds of 
spraying 

 

Chainsaw Operator Certificate Copies of certificate to be 
provided 

 

VM Certificate  All VM ID card copies with 
detail required for staff 
expected to carry out VM 

 

Site Visit Attended Compulsory for site visit  

Fiji Revenue & Customs Service Tax Compliance 
Certificate to be given with bid 

Compulsory document to be 
submitted with bid 

 

FNPF compliance certificate to be given with bid Compulsory document to be 
submitted with bid 

 

 



 

Submission of Tender  
Two (2) hard copies of the tender bids in sealed envelope shall 

be deposited in the tender box located at the Supply Chain 

Office at the FEA Head Office, 2 Marlow Street, Suva, Fiji. 

 

Courier charges for delivery of Tender Document must be paid by 

the bidders. 

 

This tender closes at 4:00 p.m. (16.00hrs Fiji time) on Wednesday 08th November, 2017 

Site Visit: FEA’s Kinoya Depot at 9.00 am on Monday 30th October, 2017 & Tuesday 
31st October, 2017. 

 

Each tender shall be sealed in an envelope with: 

 

The envelope bearing only the following marking: 

 

MR 279/2017 

Vegetation Management for FEA’s Waterworks Feeder 
The Secretary, Tender Committee 

Fiji Electricity Authority 

Supply Chain Office 

Private Mail Bag, Suva 

  

It must also indicate the name and address of the tenderer on 

the reverse of the envelope. 

 

All late tenders, unmarked Envelopes and envelopes without 

bidder’s name and address on the reverse on the envelope will be returned to 

the Tenderers unopened. (Bids via e-mail or fax will not be 

considered). 

The bidders must ensure that their bid is inclusive of all 

Taxes payable under Fiji Income Tax Act and must have the most 

current Tax Compliance Certificate.  

For further information or clarification please contact our 

Supply Chain Office on phone (+679) 3224360 or (+679) 9991587. 

 

Bidders are requested to submit a: 

 Valid Tax Compliance Certificate  

 FNPF Compliance Certificate  
 

 

TENDER SUBMISSION CHECK LIST 

 
The Bidders must ensure that the details and documentation mention below must 

submitted as part of their tender Bid 



 

Tender Number ______________  

Tender Name _________________________________________________  

1. Full Company Name: ______________________________________________  

(Attach copy of Registration Certificate) 

2. Director/Owner(s): ________________________________________________  

3. Postal Address: __________________________________________________  

4. Phone Contact: __________________________________________________  

5. Fax Number: ____________________________________________________  

6. Email address: ___________________________________________________  

7. Office Location: __________________________________________________  

8. TIN Number: _____________________________________________________  

(Attach copy of the VAT/TIN Registration Certificate - Local Bidders Only) 

9. Company Registration Number: ______________________________________  
(Attach copy of the Business License) 

10. FNPF Employer Registration Number: ________________________________  

(For Local Bidders only) 

11. Contact Person: __________________________________________  

I declare that all the above information is correct. 

Name: ________________  
Position: _______________  
Sign: _________________  
Date: ____________  



 

NOTE: GIS IS AN INDICATION ONLY – AREAS AS PER SCOPE OF WORKS CLAUSE 1 ARE TO BE CONSIDERED 

 



 



 



 

 



 

 



 

 



 

 



 

 



 

 



 

 



 

 



 

 



 

 



 

 



 

 



 

 



 

 



 

 



 

 



 

 



 

 

 
 



 

 



 

 

 



 

 


