TENDER DOCUMENT

PROJECT: VEGETATION MANAGEMENT

TAVUA INTERCONNECTOR FEEDER

MR 61/2018



COMPULSORY SITE VISIT: 9AM MONDAY 19/02/2018, FEA NAVUTU DEPOT

TENDER CLOSING: 4PM, WEDNESDAY, 28/02/2018

NOTE: TWO COPIES OF TENDER BID ARE TO BE SUBMITTED

1. Scope of Works

Tenders are invited for Vegetation Management Works on Tavua Interconnector

Feeder. Bids are to be submitted for stages as tabulated below:

Stage | Location Price (VIP)

1 Part of Kings Road from Tavua Town to Yaqara, Nabuna, Mataniwai, Korovou
Cemetery, Rabulu Road, Rabulu Village, Whole of Yagara Area, Whole of
Naseyani Rd, Yagara Communication Site, Whole of Naseyani Village, Whole of
Nananu Village, Whole of Vitivanua Village, Whole of Drauniivi Village, Drauniivi
School, Drauniivi Fiji Pine Station, Drauniivi Settlement, Whole of Togovere
Village, Whole of Togovere Area
Isolation Points: I1351R-S231- S232-5336-5341
(Main line including all HV and LV tee-offs)

2 Part of Nadarivatu Road, Whole of Korovou Village, Part of Korovou, Area,
Whole of Balata area, Balata High School, Balata Indian School, Whole of
Draumasi Road, Part of Lakalaka, Whole of Naim Road, Whole of Davota area,
Davota Indian School, Whole of Rakavidi Road. Whole of Malele Road,
Vodafone Repeater Station — Malele
Isolation Point: F5087-EOL
(Main line including HV and LV tee-offs)

3 Part of Kings Road from Nanuku to Rakiraki Town, Narewa Village, Whole of

Vitawa, Vitawa Village, Whole of Nanuku, Naivuvuni Village, Akbar Bus
Transport Garage, Bhima’s Yard, Uluinavatu Cemetery, Whole of Wairuku,
Wairuku Primary and Secondary School, FSC Research Station, Almadina Road,
Ducui Road, Nanuku FSC Sector Office, Wailevu, Nanuku Secondary & Primary
School, Vunitogoloa Village, Vunitogoloa Nursing Station, Navatu Fijian School,
Namajoba Telecom Repeater

Isolation Points: S341-1380-5289-1382
(Main line including HV and LV tee-offs)




Note:
a) Vegetation clearing to be carried out within 30m of Fiji Electricity Authority
(FEA) power lines, and any other tree specifically identified during the site
visit. Bid shall include clearing of vegetation debris from work site.

b) All required HSE documents need to be submitted as part of Contractors
bid.

c) Clear ALL vegetation growth where possible by the root/ground
d) Clear ALL cut trees, branches and debris.

e) Pole base clearing for poles and ground/fly stay of all creepers and grass
for each pole 3mtr x 3mtr. Spraying of weedicide to also be carried out
around pole and stay bases in all 3 rounds of VM.

f) Vegetation Management will be done in 3 rounds;

a. 1% round — 10mtr cleared from either side of line with all
undergrowth within 15t 6months of issue of LPO

b. 2" round — 20mtr cleared from either side of line with all
undergrowth between the 7t" and 12" month of issue of LPO

c. 3™ round — 30mtr cleared from either side of line with all
undergrowth the 13" and 18™ month of issue of LPO

2. Commencement and Completion of Works

a) Latest date for commencement of the works: 30 days from issue of LPO.
b) Date for final completion of the works: 547 days from issue of LPO (1 and % yr
contract).

3. For the purpose of supervising the contract on behalf of the Authority, references
in the General Conditions to the Authority shall include the Unit Leader
Distribution Western or his designated officer. The Project Manager shall be the
Unit Leader Distribution Western and the Project Engineer shall be the
Distribution Engineer Western. The Project Supervisor shall be assigned prior to
the Induction.

4. Insurance
(a) Contractor's risk $500,000.

(b)  Public Liability $500,000.
(c) Worker's Compensation $250,000.



The contractor shall indemnify FEA against any claims for liability, injuries, losses,
damages etc that may arise during the execution of the works.

5. Liquidated and ascertained damages

Agreed liquidated damages (LDs) shall be payable by the Contractor for failure to
achieve the required Time of Completion or by any extended time allowed by the
FEA. The Agreed liquidated damages will be $200.00 per day of delay.

Any extension of time will be agreed upon by The Project Manager and the Contractor.
Such extension of time will be reduced in writing and communicated to the Contractor
by FEA.

6. Defects Liability period

Defect liability period shall be 6 months from the completion of the work.

7. Retention Fund

(a) Limit of retention fund: Nil
(b) Nature of retention fund: N/A
(c) Release of retention fund: N/A

8. CONTRACTOR REQUIREMENTS

a)

b)

c)

d)

f)

Tender Bid — Contractor shall submit a firm bid clearly indicating a lump sum
VIP price.

Site Visit — Contractor shall participate in a site visit which is compulsory. Bids
from tenderers who do not participate in the site visit shall be disqualified.

Standards — All vegetation management work shall be in compliance with FEA
Vegetation Management Policy.

Vegetation clearing —. Vegetation, which at a mature height will exceed 2m in
height and will be within falling distance from the FEA lines are to be
removed. Vegetation debris shall be disposed off neatly at a location agreed
to by FEA. No debris shall be left by the roadside, or blocking drains. In the
event vegetation is not disposed of promptly, FEA shall organize alternative
contractors to dispose the same and the cost shall be deducted from the
contract sum.

Safety Plan — The tender bid shall include a Safety Plan that will be evaluated
by the FEA’s HSE Unit. Tender bids with incomplete, unacceptable, or without
a Safety Plan will not be considered for award.

Safety Record — Tender bid shall include a brief report on Safety performance
over the last two years. The report shall include all incidents and accidents.



g)

h)

i)

k)

Sub-contracting — Subcontracting shall not be permitted, except where this is
specifically presented in the tender bid, and only upon approval by FEA.
Subcontractors shall be required to fulfil all requirements as if they were the
contractor.

Scope of works - Work involved in this contract is broadly classified into two
phases, and progress payments shall be processed accordingly.

i) Vegetation Clearing
ii) Disposal of vegetation debri

Contact - Contractor shall have a valid postal address, Office phone/fax/e-mail
contact. The Principal shall be available by mobile phone at any time.

Work Program - Contractor shall submit a work programme before starting of
project. This shall be part of the contract. Work shall commence within thirty
(30) days after receiving an official FEA Local Purchase Order.

Training — Contractor shall ensure his employees have attended training on
the following within the past 6 months :

= FEA Safety Manual Training

. FEA Vegetation Management Policy,

and records of this shall be submitted with the tender bid. In the event that
the training has not been carried out, the Contractor shall ensure these
training are carried PRIOR to induction for new project.

Chainsaw Operator — Contractor shall ensure that the project has one
Certified Chainsaw Operatorcertified by the Department of Forests. Records of
these personnel shall be submitted with the tender bid.

Invoicing — Contractor shall submit details of work completed to allow prompt
approval of invoice.

Safety Induction - A Safety induction must be conducted before start of
vegetation management work. Contractor shall ensure that all employees
who work on the project attend the Safety Induction. All contractor
employees are to present a valid company ID card clearly showing a current
photo, employee name, employee date of birth and employee job
description.

Instruction to Commence Work - Contractor shall NOT commence work on
site unless an “Instruction to Commence Work” has been received from the
Project Manager.

p) Signboards - One signboard (6’X 4’) must be erected at the start of the works and



one at the end of the works clearly stating :
DANGER

PROJECT: VEGETATION MANAGEMENT- Home of Compassion Feeder
CONTRACTOR: .cvitiiiiiiiiiiiiiiiiiiiiiiiinerecececacacaenes
VEGETATION MANAGEMENT WORK.

Driver please reduces speed.
Pedestrians please use other footpath/side of road

THANKS

All other signboards must be placed at appropriate locations as per FRA
requirements.

q) Accident Reporting — All accidents and incidents shall be reported
immediately to FEA using approved forms available in the FEA Safety Plan
Template, or equivalent.

r) Project Updates - Contractor shall meet with FEA Project Manager, Project
Engineer and Project Supervisor on a weekly basis to discuss project progress
and bottlenecks. These meetings shall be minuted for records, and circulated
to the appropriate stakeholders.

s) Tidiness — The Contractor shall maintain the worksite in a neat and tidy
condition.
t) Consent for Vegetation clearing — no vegetation shall be cleared unless specific

instruction to do so has been received from the Project Supervisor.
Notwithstanding this, the contractor shall inform the tree owner that he is
required to clear the tree, and shall obtain the owner’s confirmation that he
has five FEA his consent to remove the tree, prior to proceeding with cutting
the tree.

u) Fires — No fires are to be lit at jobsites for the purpose of clearing vegetation
or vegetation debris.

V) Village Protocols — the contractor shall comply with protocols involved in
working on land owned by Indigenous Fijians to ensure smooth work progress.

w) Damage to property — The Contractor shall ensure that there is no damage to
roadways, footpaths, drains, water-courses, properties and other services. The
Contractor shall make good to the satisfaction to the owner any damage
caused by the contractor at their cost.



x)

y)

aa)

bb)

cc)

dd)

ee)

ff)

Portable signboards - Portable signboards must be placed at 50m intervals.

Traffic and Pedestrian Control — The Contractor shall ensure that there is
minimum disruption to the flow of traffic and pedestrian. FEA procedures on
Traffic Control and Pedestrian Control shall be diligently exercised.

Worksite protection - Bollards/cone must be placed at 10m intervals.

Jobsite Safety Assessment - Contractor to carry out Jobsite Safety Assessment
daily, and as and when required, and submit these to FEA on a weekly basis.

Contractor HSE Compliance - Contractor shall comply with FEA/Contractor HSE
Manual at all times.

Defects Rectification — The contractor shall rectify all defects within seven (7)
days as per contract.

Project completion — The contractor shall complete work on time as per
contract.

Project progress — If the Contractor fails to proceed with the works with
reasonable diligence or suspends the works or refuses to comply with the
reasonable direction from FEA by reason of which the works are materially
affected and any such default continues for a period of seven (7) days after the
issue of written notice, FEA may itself call any other person to complete the
works at the Contractor’s risk and expense.

FEA/Contractor HSE Manual - Contractor shall comply with FEA/Contractor
HSE Manual at all times.

Departure from tender specification — the contractor shall specifically state any
departures from the FEA tender specifications. Note that departures will result in the
tender bid being disqualified.

9. FEA Requirements

a)

b)

c)

FEA’s HSE Unit shall vet Safety Plan submitted by Contractor and approve after
queries clarified by Contractor.

FEA Project Supervisor and Project Engineer shall carry out regular site
inspections to ensure compliance with HSE requirements, and submit Safety
Visit Reports of the visit.

FEA Project Supervisor and Project Engineer shall issue Non-Conformance
Report if required, and follow up for verification of implementation of Action
Items arising out of the Non-Conformance Report.



10. PAYMENT SCHEDULE

Payment shall be made as per payment schedule:

Phase | Description Percentage payment

1 First Progress Payment (50% 15%
completion of work — round 1)

2 Second Progress Payment (100% 15%
completion of work — round 1)

3 Third Progress Payment (50% 15%
completion of work — round 2)

4 Fourth Progress Payment (100% 15%
completion of work — round 2)

5 Fifth Progress Payment (50% 20%
completion of work — round 3)

6 Sixth Progress Payment (100% 20%
completion of work — round 3)

7 Retention zero

Progress payments may be made, but shall not exceed the value of work completed.

TECHNICAL EVALUATION CRITERIA

The following table is to be filled and returned with tender bid.

Criteria

Experience with FEA

Capability to complete task (Labour names with
details)

Insurance Policy

FEA Contractor Tender HSE Management system
Questionnaire - HSE41C02

FEA Contractor Health and Safety Plan - HSE41C04

FEA Contractor JSA & Risk Assessment Form -
HSE41C11

Contractor Plant and Equipment Register -
HSE41C12

FEA Requirement Bidder’s Reply

At least 2 VM jobs done

1 chainsaw operator with 5
other VM authorized
personnel per team
Contractors risk - S500K
Public Liability - $500k
Worker's Compensation -
$250k

Complete and return
document

Complete and return
document

Complete and return
document

Complete and return
document




Clearing of all VM debris

3 Rounds of VM
(Clause 1 part f)

3 rounds of spraying
(Clause 1 part e)

Chainsaw Operator Certificate

VM Certificate

Site Visit Attended

Fiji Revenue & Customs Service Tax Compliance

Certificate to be given with bid

FNPF compliance certificate to be given with bid

All VM debris to be cleared
and disposed at a location
agreed by FEA

Compliance with 3 rounds of
VM

Compliance with 3 rounds of
spraying

Copies of certificate to be
provided

All VM ID card copies with
detail required for staff
expected to carry out VM

Compulsory for site visit

Compulsory document to be
submitted with bid

Compulsory document to be
submitted with bid



Tender submission

Two (2) hard copies of the tender bids in sealed envelope shall be deposited in the tender box located at the
Supply Chain Office at the FEA Head Office, 2 Marlow Street, Suva, Fiji.

Courier charges for delivery of Tender Document must be paid by the bidders.

This tender closes at 4:00pm on Wednesday, 28" February 2018. Any request for extension of the closing
date by the bidders must be made 24hrs prior to the current closing date. It is the prerogative of the FEA to
either accept or decline the request.

Sites visits shall be held as follows:

Feeder Name Site Visit Dates
Tavua Interconnector 19/02/2018

Each tender shall be sealed in an envelope with:

The envelope bearing only the following marking:

Tender NO. MR 61/2017 - Vegetation Management for Tavua Interconnector Feeder

The Secretary, Tender Committee
Fiji Electricity Authority

Supply Chain Office

Private Mail Bag, Suva

It must also indicate the name and address of the tenderer on the reverse of the envelope.

All late tenders, unmarked envelopes and envelopes without bidder's name and address on the reverse will
be returned to the Tenderers unopened.

For further information or clarification please contact our Supply Chain Office on phone (+679) 3224360 or
(+679) 9991587.
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TENDER SUBMISSION CHECK LIST

The Bidders must ensure that the details and documentation mention below must
submitted as part of their tender Bid

Tender Number

Tender Name

1. Full Company Name:

(Attach copy of Registration Certificate)

2. Director/Owner(s):

3. Postal Address:

4. Phone Contact:

5. Fax Number:

6. Email address:

7. Office Location:

8. TIN Number:
(Attach copy of the VAT/TIN Registration Certificate - Local Bidders Only)

9. Company Registration Number:_ ]
(Attach copy of the Business License)

10. FNPF Employer Registration Number:

(For Local Bidders only)

11. Contact Person:

| declare that all the above information is correct.

Name:

Position:
Sign:
Date:

11



NOTE: GIS IS AN INDICATION ONLY - AREAS AS PER SCOPE OF WORKS CLAUSE 1 ARE TO BE CONSIDERED

Stage 1- Part of Kings Road from Tavua Town to Yagara, Nabuna, Mataniwai, Korovou Cemetery, Rabulu Road, Rabulu Village, Whole of Yaqgara Area,
Whole of Naseyani Rd, Yagara Communication Site, Whole of Naseyani Village, Whole of Nananu Village, Whole of Vitivanua Village, Whole of Drauniivi
Village, Drauniivi School, Drauniivi Fiji Pine Station, Drauniivi Settlement, Whole of Togovere Village, Whole of Togovere Area

Stage 1- (1351R-S231- S232-5336-S341- Main line including all HV and LV tee-offs) (Page 12- Page 23)
I351- S231-S232-S336-F5086 (Tavua Town End- Nabuna Flats-Korovou)

. e ———
ag300 r‘

F&382 \/
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F5086- Mataniwai
—

i
E5086__
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S336- S337 (Korovou- Rabulu)
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S342- I534-F5616 (Yagara)

5342 - Aﬁ

I53,4~~*\,H
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I534- F5626 (Yagara Tee-off)

1534
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F5726- End of Line (continued)
{

(Yagara Tee-off)
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F5616- F5344 (Yagara to Drauniivi)
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F5344- F5549 Drauiniivi

‘

ﬁﬁ.'_,
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F5549- F5359 Drauniivi to Togovere

- Hmﬁﬁﬂﬁ%%.

L 4
F5359
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F5359 - S341 (Togovere towards Nanuku)




Stage 2- Part of Nadarivatu Road, Whole of Korovou Village, Part of Korovou, Area, Whole of Balata area, Balata High School, Balata Indian School,
Whole of Draumasi Road, Part of Lakalaka, Whole of Naim Road, Whole of Davota area, Davota Indian School, Whole of Rakavidi Road. Whole of Malele
Road, Vodafone Repeater Station — Malele

Stage 2- Isolation Point: F5087-EOL (Main line including HV and LV tee-offs) (Page 24- 32)
F5087- F5389 (Korovou)

i _‘Eé-gg;,la

T2331
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T2336- I356 (Malele)-Refer continuation to Page 30
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F5089-T4702 Drumasi tee-o

277



T4702- T4704 Drumasi tee-off towards Rabulu(continued)

#4?04N\j::>
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T4704 (Part of Rabulu from Drumase side)
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tinued from Page 26

I356-F5455-F5818 (Malele) Con
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Stage 3- Part of Kings Road from Nanuku to Rakiraki Town, Narewa Village, Whole of Vitawa, Vitawa Village, Whole of Nanuku, Naivuvuni Village, Akbar
Bus Transport Garage, Bhima’s Yard, Uluinavatu Cemetery, Whole of Wairuku, Wairuku Primary and Secondary School, FSC Research Station, Almadina Road,

Ducui Road, Nanuku FSC Sector Office, Wailevu, Nanuku Secondary & Primary School, Vunitogoloa Village, Vunitogoloa Nursing Station, Navatu Fijian School,
Namajoba Telecom Repeater

Isolation Points: $341-1380-5289-1382 (Main line including HV and LV tee-offs)- Page 33 to Page 37
S341-F5415-T4356 (Nanuku)

EEdqE
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F5415- S340 (Vunitogoloa to Naivuvuni)
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S340-T4179-T9058 (Naivuvuni towards Vitawa
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T9058- End of Line,

T4175-I382, S289,

I380
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