energising our natisn

TENDER DOCUMENT

PROJECT: VEGETATION MANAGEMENT

SCHEME: SR132-17

NAUSORI TOWN FEEDER, NAUSORI

MR 54/2018
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COMPULSORY SITE VISIT: 9.00AM 12/02/18, FEA KINOYA DEPOT

TENDER CLOSING: 4PM, 14/02/18

NOTE: TWO COPIES OF TENDER BID ARE TO BE SUBMITTED

. Scope of Works

Tenders are invited for Vegetation Management Works on the FEA’s Distribution
Network in Nausori. Bids are to be submitted for the stage as tabulated below:

Stage | Location ‘ Price (VIP)

Nausori

1 From Pole A to Pole H as per the Construction Drawing: A3
04 N46 156 — Relocation of Existing 3@ HV/LV along King’s
Road, Manoca, Nausori as per Scheme# SR 132-17

Note: Vegetation clearing to be carried out within 30m of FEA power lines, and any
other tree specifically identified during the site visit.

. Commencement and Completion of Works

a) Latest date for commencement of the works: 1 day from issue of LPO.
b) Date for final completion of the works: 7 days from issue of LPO.

For the purpose of supervising the contract on behalf of the Authority, references in
the General Conditions to the Authority shall include the Unit Leader Distribution
Central or his designated officer. The Project Manager shall be the Unit Leader
Distribution Central and the Project Engineer shall be the Construction Coordinator
Central. The Project Supervisor shall be assigned prior to the Induction by the
Construction Coordinator Central.

Insurance
(a) Contractor's risk $500,000.
(b) Public Liability $500,000.

(c) Worker's Compensation $250,000.

The contractor shall indemnify FEA against any claims for liability, injuries, losses,
damages etc. that may arise during the execution of the works.

Liquidated and ascertained damages
$200 per day.




*¢

energising our natisn

6. Defects Liability period

Defect liability period shall be 6 months from the completion of the work.

7. Retention Fund

(a) Limit of retention fund: Nil
(b) Nature of retention fund: N/A
(c) Release of retention fund: N/A

8. CONTRACTOR REQUIREMENTS

a)

b)

c)

d)

f)

Tender Bid — Contractor shall submit a firm bid clearly indicating a lump sum VIP
price.

Site Visit — Contractor shall participate in a site visit which is compulsory. Bids
from tenderers who do not participate in the site visit shall be disqualified.

Standards — All vegetation management work shall be in compliance with FEA
Vegetation Management Policy.

Vegetation clearing — Vegetation, which at a mature height will exceed 2m in
height and will be within falling distance from the FEA lines are to be removed.
Vegetation debris shall be disposed off neatly at a location agreed to by FEA. No
debris shall be left by the roadside, or blocking drains. In the event the
vegetation is not disposed off promptly, FEA shall organize alternative
contractors to dispose the same and the cost shall be deducted from the
contract sum.

Safety Plan — The tender bid shall include a Safety Plan that will be evaluated by
the FEA’s HSE Unit. Tender bids with incomplete, unacceptable, or without a
Safety Plan will not be considered for award.

Safety Record — Tender bid shall include a brief report on Safety performance
over the last two years. The report shall include all incidents and accidents.

Sub-contracting — Subcontracting shall not be permitted, except where this is
specifically presented in the tender bid, and only upon approval by FEA.
Subcontractors shall be required to fulfil all requirements as if they were the
contractor.

Scope of works - Work involved in this contract is broadly classified into two
phases, and progress payments shall be processed accordingly.

i) Vegetation Clearing
ii) Disposal of vegetation debris
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j)

k)

p)

Contact - Contractor shall have a valid postal address, Office phone/fax/e-mail
contact. The Principal shall be available by mobile phone at any time.

Work Program - Contractor shall submit a work programme before starting of
project. This shall be part of the contract. Work shall commence within one (1)
day after receiving an official FEA Local Purchase Order.

Training — Contractor shall ensure his employees have attended training on the
following within the past 6 months :

= FEA Safety Manual Training

= FEA Vegetation Management Policy,

and records of this shall be submitted with the tender bid. In the event that the
training has not been carried out, the Contractor shall ensure these training are
carried PRIOR to induction for new project.

Chainsaw Operator — Contractor shall ensure that the project has one Certified
Chainsaw Operator certified by the Department of Forests. Records of these
personnel shall be submitted with the tender bid.

Invoicing — Contractor shall submit details of work completed to allow prompt
approval of invoice.

Safety Induction - A Safety induction must be conducted before start of
vegetation management work. Contractor shall ensure that all employees who
work on the project attend the Safety Induction. All contractor employees are to
present a valid company ID card clearly showing a current photo, employee
name, employee date of birth and employee job description.

Instruction to Commence Work - Contractor shall NOT commence work on site
unless an “Instruction to Commence Work” has been received from the Project
Manager.

Signboards - One signboard (6'X 4’) must be erected at the start of the works and
one at the end of the works clearly stating:



N

fea

energising our natisn

a)

s)

t)

DANGER
PROJECT: VEGETATION MANAGEMENT- [Location name]
CONTRACTOR: ...covieiiiiiiiiiiiiiiiiiiiieiiieietenecnenees
VEGETATION MANAGEMENT WORK.

Driver please reduces speed.
Pedestrians please use other footpath/side of road

THANKS

All other signboards must be placed at appropriate locations as per FRA requirements.

Accident Reporting — All accidents and incidents shall be reported immediately to
FEA using approved forms available in the FEA Safety Plan Template, or
equivalent.

Project Updates - Contractor shall meet with FEA Project Manager, Project
Engineer and Project Supervisor on a weekly basis to discuss project progress and
bottlenecks. These meetings shall be minuted for records, and circulated to the
appropriate stakeholders.

Tidiness — The Contractor shall maintain the worksite in a neat and tidy condition.

Consent for Vegetation clearing — no vegetation shall be cleared unless specific
instruction to do so has been received from the Project Supervisor.
Notwithstanding this, the contractor shall inform the tree owner that he is
required to clear the tree, and shall obtain the owner’s confirmation that he has
given FEA his consent to remove the tree, prior to proceeding with cutting the
tree.

Contractor shall sight the Consent Form before cutting any tree.

Fires — No fires are to be lit at jobsites for the purpose of clearing vegetation or
vegetation debris.

Village Protocols — the contractor shall comply with protocols involved in working
on land owned by Indigenous Fijians to ensure smooth work progress.

Damage to property — The Contractor shall ensure that there is no damage to
roadways, footpaths, drains, water-courses, properties and other services. The
Contractor shall make good to the satisfaction to the owner any damage caused
by the contractor at their own cost.

Portable signboards - Portable signboards must be placed at 50m intervals.
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y)

aa)

bb)

cc)

dd)

ee)

ff)

Traffic and Pedestrian Control — The Contractor shall ensure that there is
minimum disruption to the flow of traffic and pedestrian. FEA procedures on
Traffic Control and Pedestrian Control shall be diligently exercised.

Worksite protection - Bollards/cone must be placed at 10m intervals.

Jobsite Safety Assessment - Contractor to carry out Jobsite Safety Assessment
daily, and as and when required, and submit these to FEA on a weekly basis.

Contractor HSE Compliance - Contractor shall comply with FEA/Contractor HSE
Manual at all times.

Defects Rectification — The contractor shall rectify all defects within one (1) day as
per contract.

Project completion — The contractor shall complete work on time as per contract.

Project progress — If the Contractor fails to proceed with the works with
reasonable diligence or suspends the works or refuses to comply with the
reasonable direction from FEA by reason of which the works are materially
affected and any such default continues for a period of seven (7) days after the
issue of written notice, FEA may itself call any other person to complete the works
at the Contractor’s risk and expense.

FEA/Contractor HSE Manual - Contractor shall comply with FEA/Contractor HSE
Manual at all times.

9. FEA Requirements

a)

b)

c)

FEA’s HSE Unit shall vet Safety Plan submitted by Contractor and approve after
queries clarified by Contractor.

FEA Project Supervisor and Project Engineer shall carry out regular site inspections
to ensure compliance with HSE requirements, and submit Safety Visit Reports of
the visit.

FEA Project Supervisor and Project Engineer shall issue Non-Conformance Report
if required, and follow up for verification of implementation of Action Items
arising out of the Non-Conformance Report.
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10. PAYMENT SCHEDULE

Payment shall be made as per payment schedule:

Phase | Description Percentage payment

1 First & Final Progress Payment 100%
(100% completion of work)

2 Retention Zero

Progress payments may be made, but shall not exceed the value of work completed.
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TECHNICAL EVALUATION CRITERIA

The following table is to be filled and returned with tender bid.

Criteria

Experience with FEA

Capability to complete task
(Labor names with details)

Insurance Policy

FEA Contractor Tender HSE
Management system
Questionnaire - HSE41C02

FEA Contractor Health and Safety
Plan - HSE41C04

FEA Contractor JSA & Risk
Assessment Form - HSE41C11

Contractor Plant and Equipment
Register - HSE41C12

Clearing of all VM debris

Chainsaw Operator Certificate

VM Certificate

Site Visit Attended

Fiji Revenue & Customs Service
Tax Compliance Certificate to be
given with bid

FNPF compliance certificate to
be given with bid

Proof of good workmanship

FEA Requirement

At least 2 VM jobs done

1 chainsaw operator with 5 other
VM authorized personnel per
team

Contractors risk - S500K

Public Liability - $500k

Worker's Compensation - $250k
Complete and return document

Complete and return document

Complete and return document

Complete and return document

All VM debris to be cleared and
disposed at a location agreed by
FEA

Copies of certificate to be
provided

All VM ID card copies with detail
required for staff expected to
carry out VM

Compulsory for site visit

Compulsory document to be
submitted with bid

Compulsory document to be
submitted with bid

Agreement to deduction from
contractual amount the
equivalent cost incurred due to
unplanned outage as a result of
VM

Bidder’s Reply



*¢

energising our natisn

Submission of Tender

Two (2) hard copies of the tender bids in sealed envelope shall be deposited in the tender
box located at the Supply Chain Office at the FEA Head Office, 2 Marlow Street, Suva, Fiji.

Courier charges for delivery of Tender Document must be paid by the bidders.

This tender closes at 4:00 p.m. (16.00hrs Fiji time) on Wednesday 14th February, 2018
Site Visit: FEA Kinoya Depot at 9.00 am on Monday 12th February, 2018

Each tender shall be sealed in an envelope with:

The envelope bearing only the following marking:

MR 54/2018
Vegetation Management for FEA’s Manoca Feeder, Nausori

The Secretary, Tender Committee
Fiji Electricity Authority
Supply Chain Office
Private Mail Bag, Suva

It must also indicate the name and address of the tenderer on the reverse of the envelope.

All late tenders, unmarked Envelopes and envelopes without bidder’s name and address on
the reverse on the envelope will be returned to the Tenderers unopened. (Bids via e-mail or
fax will not be considered).

The bidders must ensure that their bid is inclusive of all Taxes payable under Fiji Income Tax
Act and must have the most recent Tax Compliance Certificate.

For further information or clarification please contact our Supply Chain Office on phone
(+679) 3224360 or (+679) 9991587.
Bidders are requested to submit a:

e Valid Tax Compliance Certificate

e FNPF Compliance Certificate
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TENDER SUBMISSION CHECK LIST

The Bidders must ensure that the details and documentation mention below must
submitted as part of their tender Bid

Tender Number

Tender Name

1. Full Company Name:

(Attach copy of Registration Certificate)

2. Director/Owner(s):

3. Postal Address:

4. Phone Contact:

5. Fax Number:

6. Email address:

7. Office Location:

8. TIN Number:
(Attach copy of the VAT/TIN Registration Certificate - Local Bidders Only)

9. Company Registration Number:
(Attach copy of the Business License)

10. FNPF Employer Registration Number:

(For Local Bidders only)

11. Contact Person:

| declare that all the above information is correct.

Name:

Position:

Sign:

Date:




