
 
 

 

        EXTENSION OF CLOSING DATE 

 
Please be advised that the following tender had closed on the 15th of February, 
2017. However, the closing date has now been extended to 04.00pm on 
Wednesday, 01st March, 2017.  

 

MR 08/2017 

Project Management, Coordination, Supervision of 

Construction, Commissioning and Obtain Warranty from the 

Contractor(s) for: 

1) The 132kV Power Transmission Line from Virara 

Settlement to Koronubu in Ba 

2) 132kV Switching Station at Virara and, 

3) 132/33kV Substation at Koronubu, Ba 

 

 

 

 


