
 
 

 

EXTENSION OF CLOSING DATE 

 
Please be advised that the closing date for the following tender has been  
extended to 4.00p.m. on Wednesday, 15th February, 2017. 

 

MR 08/2017 

Project Management, Coordination, Supervision of 

Construction, Commissioning and Obtain Warranty from the 

Contractor(s) for: 

1) The 132kV Power Transmission Line from Virara 

Settlement to Koronubu in Ba 

2) 132kV Switching Station at Virara and, 

3) 132/33kV Substation at Koronubu, Ba 

 

 

 

 


