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Tender No: MR 57/2017 
 

Tender Name: Vegetation Management for 33kV Transmission Lines 
 

Bidder’s Name: 

Bidder’s Address: 

Bidder’s Telephone Numbers: 

Bidder’s Email Address: 

Fiji Electricity Authority is seeking proposals from FEA Trained and Certified contractors to undertake 
Vegetation Management on its 33,000 Volts Transmission lines, namely: 
 
Bidders are to submit a breakdown of prices and expected date of completion of each location 
specified as per the Pricing Schedule table included in this tender document. 
 

By providing this information the FEA does not take liability of the actual conditions in field. The 
bidders / contractors shall verify the actual conditions and the geographic terrain during the site 

Details of 33kV Transmission Lines Included in the Scope of Works of this Tender 
 

33kV Transmission Lines 
SINGLE 
POLE 

H-
POLE 

3- 
POLE K/M 

TOTAL 
# OF 
POLES 

TOTAL 
STRUCTURES TOTAL SPANS 

1.  Tavua-Volivoli 544 11 0 48.4 566 555 555 

2.  Vatukoula-Tavua 39 14 0 4.15 67 53 53 

3.  Rarawai-Vatukoula 162 38 3 20 247 203 203 

4.  Vuda-Rarawai 0 136 7 32.4 293 143 143 

5.  Vuda-Pineapple Corner 6 18 3 6.44 47 28 28 

6.  Pineapple Corner to 
Vuda/Rarawai T-Off 14 10 0 2.3 34 24 24 

7.  Vuda-Sabeto 4 24 4 7.2 64 32 32 

8.  Sabeto-Nagado 110 4 0 13 122 114 114 

9.  Sabeto-Waqadra 33 9 2 7.8 57 44 44 

10.  Vuda-Waqadra ‘B’ 193 12 1 15 220 206 206 

11.  Vuda-Waqadra ‘C & D’ 
Double Circuit 163 2 0 10.7 167 165 165 

12.  Waqadra-Nawai-Momi 263 5 0 23.3 273 268 268 

13.  Waqadra-Qeleloa-Maro-
Sigatoka 118 186 0 58 490 304 304 

14.  Sigatoka-Nacocolevu 0 17 1 3.5 37 18 18 

15.  Butoni-Nacocolevu 0 10 0 1.5 20 10 10 

16.  Nacocolevu-Korolevu 2 90 4 10 194 96 96 

17.  33kV Wailoa-Wainikasou 312 0 0 27.93 312 312 312 

18.  33kV Wailekutu-Deuba 461 3 0 38 467 464 464 

19.  33kV Kinoya-Nausori-
Sawani 207 4 0 17.6 215 211 211 

20.  33kV Cunningham-Sawani 8 48 5 9.6 61 119 119 

21.  33kV Rokobili-Hibiscus 8 2 0 0.4 12 8 8 
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visits. The bidders shall self-evaluate the realities in the field and submit firm prices. No variations 
shall be entertained. 
 

1. Health and Safety Requirements 
 

It is mandatory for the bidders to complete and submit a copy of the attached HSE 
Forms: HSE41C01; HSE41C02; HSE41C03; HSE41C04; HSE41C11; HSE41C12. Failure to 
submit a completed attached HSE document shall disqualify the bid. An additional 

electronic copy (word document format) shall be made available upon the bidder’s request and can 
be provided by email. For guidance on filling the HSE forms please contact the following: 
Western Division: Mr Manasa Saraqia  

 Phone 3313333 Extension 6466 

 Mobile 9992466 

 Email: ManasaS@fea.com.fj 
Central / Northern Division: Mr Mohammed Siraz Hassan 

 Phone 3313333 Extension 6466 

 Mobile 9992463 

 Email: MohammedSH@fea.com.fj  
 
Bidders to include photocopies of FEA issued ID cards for workers/personnel who have attended the FEA 
VM Training Policy and Refresher Courses. 

 
 

2. Site Visit Requirements 
 
The site visit requirements for this tender are compulsory and attendance shall be recorded. 
Interested bidders shall provide their own 4x4 Transport and shall not ride in FEA vehicles. 
 
SITE INSPECTION DATES: 

a) Site Visits For 33kV Transmission Lines in Western Region shall be held from 8am till 5pm on 
the 23st of March, 2017. Interested Bidders are to report to Technical Officer Transmission in 
FEA’s Navutu Depot, Lautoka. Name: Mr Eroni Tamani | Cell Phone: 9999299 

b) Site Visits for 33kV Transmission Lines in Central Region shall be held from 8am till 5pm on 
the 24nd of March, 2017. Interested Bidders are to report to Technical Officer Transmission in 
FEA’s Kinoya Depot. Name: Mr Isaia Kumiselei | Cell Phone: 9992072 

 

3. Lodgement of Tenders in sealed envelopes marked 
 
It is mandatory for Bidder’s to submit two (2) hard copies of the tender bids in sealed envelope 
shall be deposited in the tender box located at the Supply Chain Office at the FEA Head Office, 2 
Marlow Street, Suva, Fiji. 

Courier charges for delivery of Tender Documents must be paid by the bidders. 
 
This tender closes at 4:00pm, on Wednesday 5th of April, 2017 
 
Each tender shall be sealed in an envelope with: 
 
The envelope bearing only the following marking: 

mailto:ManasaS@fea.com.fj
mailto:MohammedSH@fea.com.fj


                   

Vegetation Management for 33kV Transmission Lines Page 3 
 

 
Tender- MR 57/2017-Vegetation Management for 33kV Transmission Lines 
The Secretary, Tender Committee 
Fiji Electricity Authority 
 
Supply Chain Office 
 
Private Mail Bag, Suva 
 
It must also indicate the name and address of the tenderer on the reverse of the envelope. 
 
All late tenders, unmarked Envelopes and envelopes without bidder’s name and address on 
the reverse of the envelope will not be accepted. 
 
For further information or clarification please contact our Supply Chain Office on phone 
(+679) 3224360 or (+679) 9991587. 
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4. SCOPE OF WORK– Vegetation Management 

 

4.1. Pole base clearing of all creepers, grass from each pole and stay wire base 5m radius around each 
pole. Pole base clearing shall include the weedicide spraying of the pole base area (5m radius 
from each pole), using an FEA approved weedicide such as Gramoxone / Paraquat or Round-Up / 
Glyphosate.  

4.2. Vegetation underneath and beside conductor spans to be cleared as per 33kV FEA 
standard of 25m either side of the centre of the 33kV Pole Structure measured 
horizontally. (50m horizontal clearing in total). See attached drawing for guidelines for 
measuring on inclined terrain. All exceptionally long trees which are outside this 25m 
horizontal distance from the lines centre, but within falling distance of the line, shall also 
be cleared, as and where requested by FEA. 

4.3. Clear ALL vegetation growth by the root/ground. 
4.4. All works shall be supervised and inspected by FEA. Contractor’ Invoices and Payments 

shall be processed only after satisfactory inspection by the FEA. 
4.5. Report on any landslide area for slope stability. 
4.6. Guidelines for execution of works-FEA Vegetation Management Policy 

 Bidders to include photocopies of FEA issued ID cards for workers/personnel who 
have attended the FEA VM Training Policy and Refresher Courses. 

 All Chainsaw operated under the project shall be trained and licensed by the 
Ministry of Forestry. 

4.7. Digging of drain where required to divert water away from Pole Base and legs 
4.8. Digging and exposing concrete foundation around the legs of each Pole as and where 

applicable. 
4.9. Schematic Drawing for Pole Base Clearing 

 
 
 

 
 

 
 

 
 
 
 

Boundary of Cleared Pole Base Area including Weedicide Spraying 
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4.10. Schematic Drawing for Line Clearing 
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4.11 Requirements for Measuring on Inclined Terrain
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5. Work Program 
 

The Contractor shall agree to a work programme as per sample provided below with FEA’s 
Representative, before execution of the works by both parties. 
The commencement and completion of each stage of work shall be filled by the contractor as per 
below Table 

 
Particulars  Date of 

Commencement 

of Work 

Date of 

Completion 

of Work 

Contractor  FEA 

Attend OHS  Induction and 

Briefing of Work Program 

  
*  

Obtain Landowners Consent   
* * 

Permit to start work    * * 

Apply for planned outage where 

required 

  
* * 

Carry out Pole base and line 

clearing on  

33kV                      Transmission 

Line 

  *  

Removal of debris and rubbish 

which could cause damage to 

farms, crops and property such as 

fences. 

  *  

Complete Completion Certificate    
* * 

Allow for Compensation   
 * 

Network Training   
* * 

Inspection by FEA   
 * 
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6. Bidder’s Price Schedule and Payment Schedule 
 

It is mandatory for the bidder to fill out firm lump sum prices together with the date of 
commencement and date of completion of work for each location with its span details specified in 
the table below. This price breakdown shall also be the schedule of payments. 
 
33kV Overhead Transmission Lines Vegetation Management 

 

 

 

S.N. Transmission Line Name Spans 

Approximate 

Total Length of 

Transmission 

Line 

Lump Sum Price for 

Pole Base Clearing and 

Vegetation Cutting 

along spans as defined 

in this Tender’s 

Workscope. 

(VEP) 

1.  33kV Tavua-Volivoli  555 48.4 km  

2.  33kV Vatukoula-Tavua 53 4.15 km  

3.  33kV Rarawai-Vatukoula 203 20 km  

4.  33kV Vuda-Rarawai 143 32.4 km  

5.  33kV Vuda-Pineapple Corner 28 6.5 km  

6.  33kV Pineapple Corner-

Vuda/Rarawai T-Off 
24 2.3 km 

 

7.  33kV Vuda-Sabeto 32 7.2 km  

8.  33kV Sabeto-Nagado 114 13 km  

9.  33kV Sabeto-Waqadra 44 7.8 km  

10.  33kV Vuda-Waqadra ‘B’ 206 15 km  

11.  33kV Vuda-Waqadra C & D 

Double Circuit Line 
147 10.7 km 

 

12.  33kV Waqadra-Nawai-Momi 268 23.3 km  

13.  33kV Waqadra-Qeleloa-Maro-

Sigatoka 
304 58 km 

 

14.  33kV Sigatoka-Nacocolevu 18 3.5 km  

15.  33kV Butoni-Nacocolevu 10 1.5 km  

16.  33kV Nacocolevu-Korolevu 96 10 km  

17.  33kV Wailoa-Wainikasou 312 28 km  

18.  33kV Wailekutu-Deuba 464 38km  

19.  33kV Kinoya-Nausori-Sawani 211 17.6 km  

20.  33kV Cunningham-Sawani 58 9.6 km  

21.  33kV Rokobili-Hibiscus 8 0.4 km  

TOTAL:  

 

 
Note: Works completed are progressively payable in parts of 50%, upon completion of each 50% of works 
on each Transmission Line. 
 
This tender and subsequent contract with the successful Bidder(s) requires the completion of entire 
works to be completed within 6 months for ALL 33kV Overhead Transmission Lines after signing of 

contract and/or issuance of official FEA Purchase Order. Bidders to note Liquidated Damages due 
to delays, in completion of works. 
 
Anticipated Start Date: May 1st, 2017.                              Required Completion Date: October 31st, 2017 
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Bidder’s shall submit a project program at the time of Bidding for entire works being bid for. The 
project program shall bear the company stamp and shall be signed by company Director / Owner. 

7. FEA Representative Duties 
 

a. Shall obtain necessary consent from property owner and obtain such consent in writing, if 
required. Failure to obtain this consent, a three [3] day written notice shall be issued in 
accordance to section 37 of the Electricity Act. 

b. Conduct an inspection of the site in question where the Work will be carried under this 
Agreement and ensure to jointly identify all risks and draw a safe work program before the 
Contractor is allowed to cut trees. A Unit Leader Transmission from Network Division of FEA 
will issue a permit to the Contractor to start work.  

c. Organise power shutdown where the tree branches are directly above live high voltage lines 
and within falling distances from the live high Voltage power line. Branches touching live lines 
shall be treated as if they are “alive”. 

d. Communicate to the customers in areas affected by the shutdown. 
e. Organise and carryout contractor training 
f. Calculate any crop compensation payable to property owners. 
g. Carry out regular safety audits. 
h. Carry out progressive inspection of work completed. 

 
 

8. Shutdown Requests (If Required) 
 

Pertaining to requirements of work scope, FEA shall, at the request of the Contractor allow for an 
outage at a particular site in order for the contractor to carry out the work.  
The request is to be given to FEA’s Representative in an approved form (Work Program shall be 
sufficient), no less than 10 working days before any Commencement of Work. The Contractor shall 
ensure that proper approval is in place and in absence of such approval the Contractor shall not 
commence any work. 
 
FEA’s Representative shall then: 
(a) make arrangements for an outage in the area in conjunction with the National Control Centre; 
(b) make necessary arrangements to inform affected customers; 
(c) inform the Contractor of the date and time for the outage; 
(d) Organise authorised personnel to carry out switching on the set date. 
 

9. Contractor Responsibilities 
 
(a) The Works as completed by the Contractor shall be wholly in accordance with the Contract and 

comply with the FEA Vegetation Management Policy as defined in this tender document and the 
Contract. The Works shall include any work which is necessary to satisfy FEA’s Requirements, 
Work Program and Schedules, or arises from any obligation of the Contractor, and all works not 
mentioned in the Contract but which may be inferred to be necessary for stability or completion 
or the safe, reliable and efficient operation of the Network. 

(b) The Contractor shall execute and complete the Works within the Time of Completion, and shall 
remedy any defects within the Contract period. 

(c) The Contractor shall provide all labour, materials, tools and equipment necessary for the 
execution, completion of works and remedying of defects. The contractor shall provide his 
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employees all the necessary Personnel Protective Equipment (PPE) in order for the job to be 
executed. 

i. The contractor shall not borrow any tools, equipment or PPE from FEA teams 
carrying out the works supervision. The contractor and/or his employees shall not 
utilise FEA transportation. 

ii. Contractor’s failure to provide PPE, or the contractor’s employee’s failure to utilise 
the PPE shall result in FEA issuing the contractor with a Notice to Correct Health and 
Safety Violations, and a copy the same shall be sent to the Ministry of Labour, 
Industrial relations and Employment, for each instance of violation encountered.  

iii. Contractor’s failure to provide PPE, or the contractor’s employee’s failure to utilise 
the PPE shall be grounds for the cancellation of contract on the basis of non-
performance.  

 
(d) Before commencing any Work, the Contractor shall satisfy himself regarding FEA’s Requirements. 

The Contractor shall take full responsibility for the adequacy, stability and safety of all Site 
operation and of all the Works. These shall include but not be limited to: 

i. Ensure not to take any risks where there is tree branches touching or above low or 
high voltage power line or where the tree is within falling distances from the low or 
high voltage power line. The Contractor shall immediately notify the FEA 
representative of findings of such trees and shall not cut that particular tree [s] in 
question.  

ii. Ensure that when using chainsaws to be operated by a trained and competent person 
certified by the Ministry of Forestry, from a platform or on the ground. 

iii. Authorise Contractor employee to attend the Network Contractor Training, OHS 
induction. 

iv. The Contractor shall submit to FEA a list consisting of all those workers who will be 
deployed at the Work site. The precondition of deploying these workers is that driver 
shall have a current driver licence and the chainsaw operator needs to have current 
certification from Fiji Forestry Training Centre to certify that he is able to operate a 
chainsaw. The Contractor shall provide a list of all its workers whether employed or 
hired three working days before commencement of Work under the Contract. The 
Contractor and FEA representative will agree to a list of these.  

v. Ensure adequate safety signage at the work and road side and to facilitate traffic 
management. 

vi. Maintain and comply with the OHS Act. 
vii. Clear out all debris at the Work site. 

viii. Submit handover Completion Certificate. 
ix. The contractor must ensure good relationship is maintained with the member of the 

public and the landowners. 
x. The contractor shall make good any damage to FEA assets, other public or private 

property, farm or crop during the execution of the Work. 
(e) The Contractor shall send all communications to the FEA’s Unit Leader Transmission and copy of 

the same to the FEA’s Technical Officer Transmission. 
(f) The contractor is solely responsible for the quality of works, compliance with the tender’s 

workscope and quality requirements. The FEA’s presence on site does not indemnify the 
contractor from delivering quality works as per tender specification and the contract’s 
requirement. The Unit Leader Transmission or thereby explicitly delegated representative, shall 
inspect the quality of works and signoff on completion certificates. 
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10. Safety Measures at Work Site 
 
The contractor shall comply with all applicable safety regulations while carrying out the work on site. 
This includes but not limited to; 

a) Appropriate and adequate safety training provided to its labourers and machine operators to 
safely execute the work 

b) Appropriate use of personal protective equipment such as steel capped boots, helmets, 
safety harness, etc. 

c) Sufficient caution signs displayed on the road next to work area ensuring traffic flow and 
public access is controlled 

d) First aid facilities and a trained first aider to be available on site at all times  
  
The contractor will solemnly be responsible for any incident or accident resulting from either 
negligence or omission of the above safety requirements 
 

11. Protection of Environment 
It is the contractors’ responsibility to ensure all reasonable steps are taken to ensure protection of 
the environment and limit the damage and nuisance to property and people resulting from pollution, 
noise and other results from operation.  
This also includes clearing and removing all branches, trees and debris from the site together with 
proper disposal upon completion of work. 
 
Failure to adhere to the above will solemnly be the contractor’s responsibility  
 

12. Landowners 
The contractor will be responsible for offering of “Sevusevu” to the landowner prior to actual 
commencement of work as a sign of respect. FEA shall accompany the contractor to the ceremony 
 

13. Commencement & Completion of Work 
 

The commencement and completion for each stage of work shall strictly be adhered as per work plan 
 

14. Extension of Time for Completion 
 

The Contractor may apply for an extension of the Time for Completion if it is or will be delayed either 
before or after the Time of Completion in any of the following events: 

a. a force majeure event (defined as an event beyond the control of FEA and the Contractor, 
which makes it impossible or illegal for a party to perform) 

b. physical conditions or circumstances on the Site, which are exceptionally adverse and were 
not (by the Base Date) foreseeable by an experienced contractor, or 

c. Any delay, impediment or prevention by FEA. 
d. Any extension of time granted shall be at the sole discretion of FEA. 
 

If the Contractor intends to apply for an extension of the Time for Completion, the Contractor shall 
give written notice to the Unit Leader Transmission and copied to FEA’s Technical Officer 
transmission, of such intention as soon as possible and in any event within 7 days of the start of the 
event giving rise to the delay, together with any notice required by the Contract and relevant to such 
cause 
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15. Liquidated Damages for Delay 
 

If the Contractor fails to comply with the agreed Work Program or fails to meet deadlines, the 
Contractor shall pay to FEA the relevant sum of liquidated damages as such stated as 10% of the 
contract amount charged at the rate of 1% per day for each days’ delay outside the Work Program 
except in a Force Majeure situation and/or the delay is not the fault of the Contractor. The 
Liquidated damages shall be applicable to the full or any part of the project, as broken down in the 
schedule of payments. 
 
 

16. Inspection on Completion of Work 
 
FEA shall carry out inspection in accordance with this clause and the FEA Vegetation Management 
Policy. The Contractor is to notify and arrange a site meeting with FEA’s Representative after the 
completion of works.  
 
If the Works, or a Section, fails to get an approval from FEA’s Representative, the Contractor will not 
be allowed to progress further. FEA’s Representative shall notify the Contractor to rectify the defects 
and re-schedule the site inspection.  
 

The Contract shall not be considered to be completed until the Completion Certificate has been 
signed by the Contractor and accepted by FEA’s representative, stating the date on which the 
Contractor completed his obligations to FEA’s satisfaction. 
 
The Completion Certificate shall be given by the Contractor within five (5) working days after 
completion of each stage and the expiry of the Contract Period, or as soon after such date as the 
Contractor has completed all the Works, including remedying any defects. 
 
Only the acceptance of the Completion Certificate by FEA shall deem to constitute approval of the 
Works. 
 

17. Contract Price and Payment 
 
17.1 Contract Price 

Unless otherwise stated: 
a. payment for the Works shall be made as stated in the Schedule of Payment  
b. The Contract price shall not be adjusted for changes in the cost of labour, materials or other 

matters; and 
c. The Contractor shall pay all duties and taxes in consequence of his obligations under the 

Contract, and the Contract Price shall not be adjusted for such costs. 
d. No Variations shall be entertained. 

   17.2 Payment 

Unless otherwise stated, 
a. FEA shall pay the amount in accordance with the Schedule of Payment and Work Program; 
b. The Contractor shall furnish an invoice and submit the Completion Certificate for each stage 

of payment; and 
c. The payment to the Contractor shall be made by cheque. 
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d. All payments to the Contractor will be made within 30 days from date of receipt of the 
invoice and supporting documents  
 
 

18. Notice to Correct 
 

If the Contractor fails to carry out any obligations, or if the Contractor is not executing the Works in 
accordance with the Contract, FEA’s Representative may give notice to the Contractor requiring him 
to make good such failure and remedy the same within a specified reasonable time 
 
 

19. Insurance for Works and Contractor’s Equipment 
 

During the Work, and through to the date of Completion of all Works while any employee of the 
Contractor are present at the Site, the Contractor shall provide and maintain, through purchase or its 
standard insurance program, including provisions for self-retention, the insurance coverage listed 
below or its equivalent: 
 

20.1 Workers' Compensation 
Workers compensation insurance in the amount of FJD$100,000.00, that the Contractor shall self-
insure against workers compensation perils and to comply with qualification, and requirements of all 
applicable workers compensation laws 
 

20.2 Comprehensive General Liability Insurance 
Comprehensive general liability insurance, covering Contractor, its employees and Third Party for all 
of Contractor's operations hereunder, including all activities at the Work Site, including, but not 
limited to, bodily injury, property damage, premises operations, elevators, products, completed 
operations and blanket contractual coverage with limits of not less than FJD$100,000.00 combined 
single limit 
 
 
Insurance Policies 
 

Policy Type Value Date of issue Expiry Date Insurance 
Company 

Workers 
Compensation 

$250,000.00    

Public Liability $500,000.00    

Contractors All Risk $500,000.00    

 
Contractor to submit proof of current insurance documents at the time of submission of Bid. All 

Bids without proof of insurance shall be disqualified. 
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List of Approved Workers who will be working at the Work Site  

 
List of Contractor’s employees and occupations enlisted for Vegetation Management 

 

Occupations may possibly be: Supervisor; Assistant Supervisor; Driver; Chainsaw Operator; Labour; 

etc 
 

No. Name of Employee FEA VM 

TRAINING 

ID CARD # 

FNPF Number Occupation 

1.      

2.      

3.      

4.      

5.      

6.      

7.      

8.      

9.      

10.      

11.      

12.      

13.      

14.      

15.      

16.      

17.      

18.      

19.      

20.      
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Submission of Tender  
Two (2) hard copies of the tender bids in sealed envelope shall be deposited in the tender box located 

at the Supply Chain Office at the FEA Head Office, 2 Marlow Street, Suva, Fiji. 
 

Courier charges for delivery of Tender Document must be paid by the bidders. 

 

This tender closes at 4:00 p.m. (16.00hrs Fiji time) on Wednesday 5th April, 2017. 

 

Site visit: FEA’s Navutu Depot at 8:00am – 5:00pm on Thursday 23rd March, 2017 and FEA’s Kinoya 
Depot at 8:00am – 5:00pm on Friday 24th March, 2017. 

 
 

 
Each tender shall be sealed in an envelope with: 

 

The envelope bearing only the following marking: 

 

TENDER No. MR 57/2017 

Vegetation Management for 33kV Transmission Lines 
 

The Secretary, Tender Committee 
Fiji Electricity Authority 

Supply Chain Office 

Private Mail Bag, Suva 

  

It must also indicate the name and address of the tenderer on the reverse of the envelope. 

 

All late tenders, unmarked Envelopes and envelopes without bidder’s name and address on the 

reverse on the envelope will be returned to the Tenderers unopened. (Bids via e-mail or fax will 

not be considered). 

 

The bidders must ensure that their bid is inclusive of all Taxes payable under Fiji Income Tax 

Act and must have the most current Tax Compliance Certificate.  

For further information or clarification please contact our Supply Chain Office on phone (+679) 

3224360 or (+679) 9991587. 
 

 


