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PRICING OF ITEMS

All items in these Bills of Quantities which the Tenderer wishes to price must be individually priced and extended

in black ink in the space provided

ALTERATIONS OR QUALIFICATIONS

No alterations or qualifications of any kind whatsoever may be made by the Tenderer to the text of these Bills of

Quantities: if any alterations or qualifications are made by the Tenderer they will be ignored and the text of the

Bills will be rigidly adhered to

METHOD OF MEASUREMENT

The work contained in these Bills of Quantities is measured in general accordance with the Principles of Measure-

ment (International) for works of Construction published June 1979 by the Royal Institution of Chartered

Surveyors - they are therefore not suitable nor intended for use as a 'materials ordering list'

SPECIFICATION/PREAMBLES AND SUPPLEMENTARY PREAMBLES

TO THESE BILLS OF QUANTITIES

To avoid long descriptions and repetitions, certain descriptions of measured items may refer to the Specification/

Preambles and Supplementary Preambles to these Bills of Quantities by quoting a clause reference thereof or by

using the words "as described" .  Whether so referred to or not, all instructions and information contained in the

Specification/Preambles and Supplementary Preambles will be deemed to have been taken into consideration in

pricing the Bills

ABBREVIATIONS, ETC.

The term "or the like"  used in the description of items in these Bills of Quantities shall man analogous work to

that described in accordance with the groupings in the Principles of Measurement

The following abbreviations are those most commonly used in Specifications/Preambles and Supplementary

Preambles to and in Bills of Quantities

BS, AS and NZS for British, Australia and New Zealand Standards respectively

MPa for megapascal

t for tonne

kg for kilogramme

m for metre

m
2

for square metre

m
3

for cubic metre

mm for millimetre  - note however that this abbreviation is not generally used as a suffix to dimensions

 with descriptions which are to be understood to be in millimetres unless otherwise indicated

mm
2

for square millimetre

No for number

PREFACE



UNIT QTY RATE LABOUR RATE MATERIAL

Rates and cash columns have not been provided n

the Preambles which accompanies and forms part

of these Bills of Quantities.  Should tenderers wish

to price any clause, the clause reference and price

should be inserted on this page

PROFIT

TOTAL

PREAMBLES
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A When trade or proprietary names, brands, catalogue
or reference numbers are specified in the Tender 
Documents, they are intended to set a minimum
standard and preference for any particular material 
or equipment is not intended.  A successful 
tenderer may offer material or equipment of similar 
characteristics of type, quality, appearance, finish, 
method of construction and performance

EXCAVATION

Setting Out

B The Contractor shall be responsible for all the levels
and setting out of the works by Registered Surveyor

Amendments to principles of measurement

C Excavations for service pipes, drain pipes, cables or
the like have been measured with their respective
trades

Disposal of water

D Allow for keeping the surface of the site free of
surface water and the excavations free of surface
and ground water, including those for service pipes,
drainpipes and cables or the like Item

Earthworks

E Allow for supporting earthworks Item

CONCRETE WORK

Concrete

F Allow for complying with the Preambles requirements
with regard to placing, compacting and curing of
poured concrete Item

TO COLLECTION

SUPPLEMENTARY PREAMBLES

TRADE NAMES
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COLLECTION
PAGE

SP/1

PROFIT

SUPPLEMENTARY PREAMBLES - TO SUMMARY
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GENERALLY

A The Project is contruction of Fiji Electrcity Tower at Lokalevu
 the nature and location 
of which is conveyed, by the Drawings which 
accompany the bills as is a general description of the 
works

B The Employer is 'Fiji Electrictity Authority' acting by 
and through its authorized representative Mr. Vuate Karawalevu

C The Structural Engineer is 'Kramer Ausenco' acting by 
and through its authorized representative Mr. Shavin Chand

CONTRACT CONDITIONS

D The conditions of contract to be used is the Fiji
Standard Form of Building Contract without quantities
Private Edition 1978 published by the Fiji Joint
Contracts Tribunal, a schedule of the clause
headings of which follows, indicating which 
alternative or optional clauses are to apply and
amendments thereto.  The Contractor is referred to
the full text of the clauses and is to allow here for
any costs arising thereunder

E 1 Contractor's Obligations

F 2 Engineer's/Supervising Officer's Instructions

G 3 Contract documents

H 4 Statutory obligations, notices, fees and
charges

I 5 Levels and setting out of the Works

J 6 Materials, goods and workmanship to 
conform to description, testing and inspection

K 7 Royalties and patents rights

TO COLLECTION

BILL NO. 1

PRELIMINARIES
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L 8 Foreman-in-charge
The prospective Contractor shall before 
tender acceptance nominate his proposed
foreman for the works together with that
person's Curriculum Vitae. The accepted
foreman shall remain constantly on the works
and shall not be replaced without the consent
of the Engineer/Supervising Officer

M 9 Access for Engineer/Supervising Officer to
the Works

N 10 Clerk of Works

0 11 Variations, provisional and prime cost sums
AFTER 'Definition of Prime Cost of Dayworks
carried out under a Building Contract' in sub-
clause (4) (c) (i) DELETE "issued by the Fiji
Association of Architects and the Fiji Master
Builder's Association as current at the date
of tender as defined in clause 31D (6) (a) of
 these Conditions" and INSERT "included in 
the Contract Bills"

P DELETE sub-clause (4) (c) (ii)

Q The Definition of Prime Cost of Daywork
carried out under a Building Contract is 
included under Contingencies and Dayworks
Bill No. 10

R 12 Quality and quantity of the Work 

S 13 Contract Sum
AMEND to read "(1) The Contract sum etc."

T INSERT new sub-clause "(2) The Contract
Sum shall be inclusive of the Value Added
Tax introduced by the Value Added Tax 
Decree Act 1991"

U 14 Materials and Goods unfixed or off-site

V 15 Practical completion and defects liability

W 16 Partial possession by Employer

X 17 Assignment or sub-letting

Y 18 Injury to persons and property and 
Employer's indemnity

Z 19 Insurance against injury to persons and 
property

A 19A Excepted risks - Nuclear perils etc.

TO COLLECTION
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B 20[A] Insurance of the Works against fire, etc.

C 20[B] Insurance of the Works against fire, etc. -
DELETE in-toto

D 20[C] Insurance of the Works against fire, etc. 
DELETE in-toto

E 21 Possession, completion and postponement

F 22 Damages for non-completion

G 23 Extension of time
First paragraph AFTER 'give written notice'
INSERT 'within seven days'

H 23(b) Delay for exceptionally inclement weather 
shall be defined thus:
The Contractor shall allow for average wet
weather to be anticipated during the Contract
period, in accordance with the records kept
by the Bureau of Meteorology, Fiji, for the
district in which the works are located.
Unless extra-ordinary circumstances arise in
the opinion of the Engineer, extensions of
time for inclement weather, if any, shall be
granted, only according to the number of
wet days'; which shall be determined from the
figures recorded by the Meteorology Bureau
over the last five years.  A 'wet day' shall be
any 24-hour period during normal working
days when the rainfall exceeds 12 mm as 
recorded by the Meteorology Bureau

I The Contractor is to give the Engineer in 
support of any claim for 'wet weather' a copy
of the Meteorology Bureau records for
average and actual rainfalls for the period 
involved

J Extensions under this formula shall not apply
after work has been enclosed or otherwise
protected in accordance with the Contract,
nor if work is behind schedule, including
approved extensions and would otherwise
have been protected

K DELETE sub-clauses (j) (i) and (ii)

L 24 Loss and expense caused by disturbance
of regular progress of the Works
INSERT new clause " 24  (3) Loss and Expense
due to causes described in clauses 24 (1) shall
be adjusted at a weekly rate to be calculated
exclusive of scaffolding, craneage, dayworks
charges, loss of efficiency/production

TO COLLECTION
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(disruption) of on-site labour and Nominated
Sub-contractors work, each of which shall
be treated as a separate entity"

M Allow PROVISIONALLY for two such weeks
delay at the rate of ………………… per week
exclusive of VAT Item

N 25 Determination by Employer

O 26 Determination by Contractor

P 27 Nominated sub-contractors
AFTER "Such sums" in sub-clause (a)
DELETE "shall be deemed to include two
and one half percent cash discount and"

and

Q AFTER "or (save where the Engineer/
Supervising Officer and the Contractor shall
otherwise agreed) in sub-clause (a) DELETE
the remainder of the text and INSERT "who
will not enter into the Fiji Master Builders
Association Sub-Contract, the use of which
is mandatory and which provides (inter-alia):-"

and

R AFTER "of this Condition" in sub-clause (a)
(vii) DELETE the remainder of the text

and

S AFTER "paid in full" in sub-clause (a) (viii)
DELETE the remainder of the text

and

T AFTER "any section thereof" in sub-clause
(b) DELETE the remainder of the text

and

U AFTER "the amount so certified" in sub-
clause (e) Delete "less only a discount
for cash of two and one half per cent"

V 28 Nominated suppliers
AFTER "Such sums" in sub-clause (a)
DELETE "shall be deemed to include five 
per cent cash discount"

and

TO COLLECTION
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W AFTER "other discount" in sub-clause (a)
DELETE "(except the said discount of five
per cent)"

and

X DELETE sub-clause (b) (iv)

and

Y AFTER "in full" in sub-clause (b) (v) DELETE
"less only the discount for cash"

and

Z AFTER "delivery is made" in sub-clause (c)
DELETE the remainder of the text

A 29 Artists and tradesmen

B 30 Certificates and payments
AFTER "to nominated sub-contractors or
nominated suppliers' in sub-clause (5) (c)"
DELETE "(including the discounts for cash
mentioned in clauses 27 and 28 of these
Conditions)"

C 31A Fluctuations - DELETE in-toto

D 31B-E Fluctuations 

E 32 Antiquities

F 33 Arbitration

SCHEDULE OF INSERTIONS TO BE MADE  
IN THE APPENDIX TO THE FOREGOING 
CONDITIONS OF CONTRACT

G Defects Liability Period - Clauses 15, 16 and 30 - six
months 

H Insurance cover for any one occurrence or series of
occurrences arising out of one event - Clause 19 (1)
(a) - one million dollars

I Percentage to cover professional fees - Clause 20 (A)
 - not applicable

J Date for Possession - Clause 21 - to be advised

K Date for Completion - Clause 21 - to be advised

L Liquidated and Ascertained Damages - Clause 22 -
at a rate of:

TO COLLECTION

Contract Sum x Bank's O/D Interest Rate
365 Days
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M Period of delay - Clause 26

i) by reason of loss of damage caused by
any one of the contingencies referred
to in clause 20(A) - one week

ii) for any other reason

N Prime Cost Sums for which the Contractor desires
to tender - Clause 27 (g) - to be advised by the
tenderer

O Period of Interim Certificates - Clause 30 (1) - one week

P Retention Percentage - Clause 30 (3) - ten percent

Q Period of Final Measurement and Valuation - Clause
30 (5) - six months

R Period for Issue of Final Certificate - Clause 30 (6) - 
six months

S Percentage addition - Clause 31E - not applicable

OBLIGATIONS/RESTRICTIONS IMPOSED BY
THE EMPLOYER

T The Contractor is to allow here for any costs arising
out of the above, the extent of which follows

U The boundaries of the site of the works, within which
the Contractor's activities and work-people are to be
strictly confined the means of access thereto and the
position of the works thereon are conveyed on the 
Site Plan Drawing Sheet S02

V The Contractor shall take measures to minimize
construction and demolition noise and pollution
which could cause nuisance to the adjacent property 
owners and tenants

W Existing services shall be fully maintained during the
progress of the works and the Contractor shall take all
necessary steps to prevent any interruption thereof,
and shall if necessary provide any temporary support
for the same before any excavation or demolition 
operations are commenced.  If the Engineer/Supervising 
Officer or the Contractor on inspection of any of the 
existing services encountered during progress of the 
works considers that they are in a condition that 
requires repair, renewal, deviation or other work to 
maintain their efficiency, such work not being 
considered due to any action on the part of the 
Contractor or his workmen, the Engineer/Supervising 
Officer shall be at liberty to request the Contractor to 
carry out such work which will be deemed an addition 

TO COLLECTION
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X to the contract.  No diversion of any of the existing 
services other than as shown on the drawings or 
described hereafter shall be carried out without the 
written agreement of the Engineer/Supervising Officer.  
Any temporary disconnection of the existing services
which may be necessary in connection with the works
shall be done at such times as may be directed by the
Engineer/Supervising Officer.  The Contractor shall be
responsible for maintaining close liaison with the
appropriate Authorities so as to avoid any disruption
of the existing services

Y The Employer advises that approved payments due to
Nominated sub-contractors and suppliers (including
sub-contractors) by the Contractor shall be strictly
adhered to in accordance with clauses 27 and 28 of
the Conditions of Contract, failing which the Employer
shall consider direct payments

Z Prior to commencing operations on site the Contractor
shall furnish a Bank Guarantee in the prescribed form
and to a maximum aggregate sum of five percent of
the Contract Sum, the period of validity of which is 
to continue until fourteen days after the expiration of 
the Defects Liability Period or, if a Schedule of 
Defects be delivered to the Contractor within that 
period, until the issue of the Certificate of Completion 
of Making Good Defects

A The Contractor shall, within seven days of acceptance
of his tender and whenever so required by the
Engineer/Supervising Officer thereafter, furnish for
his information and in a form approve by him a bar 
chart in which is clearly and explicitly set forth the
sequence of all operations, including those of sub-
contractors, nominated sub-contractors and the time
limits within which the Contractor proposes that each
operation shall be commenced and completed

CERTIFICATION OF INSTALLATION

B The Contractor is to allow for cost arising out of
Supervision andInstallation Certification by
registered  Rigging expert Item

CONTRACTOR'S ADMINISTRATIVE 
ARRANGEMENTS

C Deemed to be implicit in the Contract and listed for
convenience in pricing at the discretion and risk of
the Contractor

D Head office administration

E Site administration

TO COLLECTION
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F Supervision

G Security

H Safety, health and welfare of work-people in accord
with the Fiji Occupational Safety and Health Act 1997
and Smoke Free Environment Act 1990

I Transport of work-people

J Temporary buildings, including offices, stores and
mess rooms

K Temporary sanitary accommodation

L Temporary fencing, hoardings, screens, dust sheets, 
guard rails, walkways and the like

M Temporary roads, hardstanding, crossings and the like

N Temporary telephones/fax machines

O Exterior scaffolding for the works

P Interior scaffolding for the works

Q Cranes and lifting plant

R Water for the works

S Lighting and power for the works

T Cofferdams

U Pumping

V De-watering

W Plant, tools, vehicles and all associated costs for the
works: the Contractor is to allow against this item for
those costs he is unable to include with other items

SUNDRY ITEMS

X Deemed to be implicit in the Contract and listed for
convenience in pricing at the discretion and risk of
the Contractor

Y Testing of materials

Z Testing of the works

A Protecting the works from inclement weather

TO COLLECTION
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B Removing rubbish, protective casings and coverings
and cleaning the works including glass at completion
by professional cleaners

C Traffic regulations, diversion, control etc.

D Maintenance of public and private roads

E Drying the works

F Control of noise and pollution

G All statutory obligations

TO COLLECTION
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COLLECTION
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For descriptions of materials and workmanship, the
Contractor is referred to the Preambles.  See also the
Preface, Supplementary Preambles and Preliminaries

EXCAVATION

A Provide all shoring planking and strutting necessary
to retain sides of excavations to ensure safe working
conditions Item

B Excavate  pit for tower pad m³ 51.2

C Selected excavated material in backfilling around 
foundations (Provisional) m³

D Remove surplus excavated material from site m³ 51.2

CONCRETE WORK

MASS CONCRETE 30 MPa CYLINDER STRENGTH
IN:

E Black Visqueen m2 64

REINFORCED CONCRETE 30 MPa CYLINDER
STRENGTH IN:

F Tower pad foundation m³ 51.2

G Form 25 mm chamfer to top edge of pad m 32

H Steel trowel finish top of pad surafce m² 64

SAWN FORMWORK TO:

I Sides of foundation pad m² 4

TO COLLECTION

BILL NO. 2

TOWER FOUNDATION
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High Tensile Deformed Steel Bar

J Top Bar (HD 20) @ 150crs in 6m lengths No. 220.00

K Bottom Bar (HD 20) @ 150 crs in 6m lengths No. 220.00

L HD.12 Bar ligature - in 6m lengths No. 40

METALWORK

M Take delivery off steel self support tower complete will all assembly 
 from FEA, Kinoya
and deliver to site No 1

TO COLLECTION
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COLLECTION
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TOWER FOUNDATION - TO SUMMARY
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CONTINGENCIES

A

DAYWORKS

B Provision for Daywork, the definition of which 

follow, is herein included by way of:

Number of hours in respect of the several

categories of labour

A provisional sum for materials

Number of hours in respect of items of plant

DEFINITION OF PRIME COST OF DAYWORK

CARRIED OUT UNDER A BUILDING CONTRACT

C This definition applies solely to Daywork carried

out and incidental to a building contract.  It does

not cover:

i) jobbing or any other work carried out as a

main or separate contract, or

ii) Daywork ordered by the Architect/

Supervising Officer to be carried out after

the date of commencement of the defects

liability period, which may be the subject

of a separate agreement

SECTION [1]

LABOUR

D i) The amount of wages at the standard time

rates applicable when the Dayworks are

carried out and such extra payments or

differentials as are fixed in respect of skill,

responsibility, discomfort, inconvenienced

and risk paid in accordance with the rules

and awards of the recognized wage-fixing

bodies of the trades concerned in force in

the area in which the works is carried out

ii) The amount of wages paid at the standard

time rates to workmen engaged on Dayworks

and operating mechanically-operated plant

and transport, and erecting and dismantling

other plant

TO COLLECTION -$               

BILL NO. 3

CONTINGENCIES AND DAYWORKS

Provide the provisional sum for cartage of goods, 

Improvements needed on the existing access road
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iii) The time of principals, foremen, gangers and

leading hands at the time rates for the trades

practiced when actually working with their

own hands, unless otherwise authorized

iv) The cost of overtime, where specifically

ordered or subsequently sanctioned in

writing by the Architect/Supervising Officer

to be worked on Daywork

SECTION [2]

MATERIALS

E i) The cost of materials including delivery

to the site

ii) Materials supplied from the Contractor's

stock-at current prices plus justifiable

charges for handling and delivery to the

site

SECTION [3]

PLANT

F i) Use of mechanically-operated plant and

transport for the time engaged in Dayworks

ii) Use of scaffolding, staging, trestles,

tarpaulins and other non-mechanical plant,

excluding hand tools, specially provided

for the Dayworks operation for such time

as the Architect/Supervising Officer 

considers reasonable

SECTION [4]

OVERHEADS

G Where the above definition of prime cost is used,

overheads as defined below and profit may be 

dealt with by means of percentages on the total 

of prime cost in each of the sections [1], [2] and 

[3] above at the rates stated in the contract bills

or specification as the case may be

i) Head office charges

ii) Site supervision and site staff

iii) Overtime other than that allowed under

Section [1] iv)

iv) Time lost due to inclement weather

TO COLLECTION -$               
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v) Bonuses and all other incentive payments

vi) Employers contributions to the Fiji National

Provident Fund and to the Training 

Productivity Authority of Fiji

vii) Contributions for annual and public holidays

viii) Fares and time allowances for travelling

ix) Subsistence and periodic leave allowances

x) Safety and welfare facilities

xi) Third party and employer's liability insurance

xii) Sick pay or insurance in respect thereof

xiii) Tool allowances

xiv) Use, repair and sharpening of small tools

xv) All non-mechanically operated plant, erected

scaffolding and staging and trestles, 

protective clothing, artificial lighting, storage

facilities and the like that may be in general

use on the site

xvi) All other liabilities and obligations 

whatsoever

PROVISION FOR DAYWORKS

LABOUR

H Rates, inclusive of overheads and profit, are to be

inserted against the following hours in respect of

the several categories of labour he intends to 

employ for the works and the products extended

into the right-hand money column

I Labourer Hrs

J Reinforcing steel fixer Hrs

K Metalworker Hrs

L Blocklayer Hrs

M Welder Hrs

N Drainer Hrs

O Plasterer Hrs

P Painter Hrs

TO COLLECTION
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MATERIALS

Q Provide the provisional sum for materails 

R Add for overheads and profit at …10...% and 

extend into right-hand money column

PLANT

S The tenderer is to attach hourly rates thereto,

which are to be inclusive of overheads and profit

that whould be expanded at the discreat of FEA

T Compressor Hrs

U Jack hammer Hrs

V Back hoe digger including operator Hrs

W Heavy truck including driver Hrs

X Utility including driver Hrs

Y Mobile crane including operator Hrs

Z Bulldozer including operator Hrs

A Welding plant Hrs

B Front end loader including operator Hrs

C Water pump Hrs

D Vibrator and poker Hrs

E Compactor Hrs

F Concrete cutter Hrs

G Concrete mixer Hrs

H Angle grinder Hrs

I Chain saw Hrs

TO COLLECTION -$               
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PROVISIONAL SUMS

A Provide the following provisional sums for work
or costs which cannot be entirely foreseen, defined
or detailed at the time the tendering documents
are issued

PRIME COST SUMS

B The term 'prime cost sum'  is defined as a sum
provided for work or services to be executed by a
nominated sub-contractor, a statutory authority or
a public undertaking or for materials or goods to be 
obtained from a nominated supplier.  Such sums 
shall be deemed to be exclusive or any profit 
required by the general contractor and provision 
has been made for the addition thereof

C The provision of administration in connection
with nominated sub-contractors and nominated
suppliers has been given as an item in each case
and shall be deemed to include:

i) the submission to the Architect/Supervising
Officer of their working drawings

ii) the processing of communications and
payments received from the Architect/
Supervising Officer or the Employer on
their behalf

iii) the giving of adequate notice when their
works may be carried out and/or goods
or services supplied

iv) the co-coordinator of their programmes and
the work on site, ensuring that the work
and methods of execution do not conflict
with the requirements of the main contract
or with the requirements of one another

D The provision of information for nominated sub-
contractors and nominated suppliers has been
given as an item in each case and shall be deemed
to include providing such information on the 
design and construction of the main contract
works and of the methods of execution thereof
as is reasonably necessary for them for the design,
execution, location and fixing of their works or 
goods

TO COLLECTION -$              

BILL NO. 4

PROVISIONAL AND PRIME COST SUMS
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E The provision of general attendance on nominated
sub-contractors has been given as an item in each
case and shall be deemed to include:

i) allowing use of standing scaffolding, 
mess rooms, sanitary accommodation
and welfare facilities

ii) providing space for office accommodation
and for storage of plant and materials

iii) providing light and water for their work

iv) clearing away rubbish

F The provision of special attendance of nominated
sub-contractors has been given as an item in each
case and shall be deemed to include:

i) unloading all their materials and plant,
moving to store, taking from store, loading
and distributing about the site, hoisting or
lowering to the various floor levels and 
depositing adjacent to the final location

ii) providing suitable single and/or three phase
power supplies including transforming
equipment, cables terminals and power
outlets positioned at their site workshops,
site offices and places of work on site

iii) providing, erecting, adapting and 
dismantling scaffolding or its equivalent 
as required by them and additional to the 
Contractor's scaffolding at the time required
by them together with means of access 
thereto

G Where such items of administration, information,
general attendance and special attendance are
priced by a percentage, they shall be adjusted
pro-rata to the sum of the final account included
against the prime cost sum.  Where priced by
a stated sum, such sum shall be deducted if no
work is ordered under the prime cost item, but 
shall otherwise remain unadjusted

PRIME COST SUMS: NOMINATED SUB-
CONTRACTORS

TO COLLECTION
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Administration at %

or for the stated sum of $

Information at %

or for the stated sum of $

General attendance at %

or for the stated sum of $

Special attendance at %

or for the stated sum of $

H STEEL SELF SUPPORT TOWER INSTALLATION

Add for profit at 5%

Allow for the provision of $

Administration at %

or for the stated sum of $

Information at %

or for the stated sum of $

General attendance at %

or for the stated sum of $

Special attendance at %

or for the stated sum of $

TO COLLECTION -$              
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Special attendance at %

or for the stated sum of $

I EARTHING AND GROUNDING 

Add for profit at 5%

Allow for the provision of $

Administration at %

or for the stated sum of $

Information at %

or for the stated sum of $

General attendance at %

or for the stated sum of $

Special attendance at %

or for the stated sum of $

PRIME COST SUMS FOR MATERIALS OR
GOODS TO BE OBTAINED FROM A 
NOMINATED SUPPLIER

J IRONMONGERY 

Add for profit at 5%

Allow for the provision of:

Administration at %

or for the stated sum of $

Information at %

or for the stated sum of $

General attendance at %

or for the stated sum of $

Special attendance at %

or for the stated sum of $

TO COLLECTION
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PREFACE

SUPPLEMENTARY PREAMBLES

BILL NOS.

1 PRELIMINARIES

2 TOWER FOUNDATION

PROFIT

3 CONTINGENCIES AND DAYWORKS

4 PROVISIONAL AND PRIME COST SUMS

VAT

TOTAL

TOTAL CARRIED TO FORM OF TENDER

Fiji Eletricity Authority

SUMMARY

SELF SUPPORT TOWER
LOKALEVU
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