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COMPULSORY SITE VISIT: 9AM MONDAY 19/02/2018, FEA NAVUTU DEPOT 

TENDER CLOSING: 4PM, WEDNESDAY, 28/02/2018 

NOTE: TWO COPIES OF TENDER BID ARE TO BE SUBMITTED 

 

 

1. Scope of Works 
 

Tenders are invited for Vegetation Management Works on Tavua Interconnector 
Feeder. Bids are to be submitted for stages as tabulated below: 
 

Stage Location Price (VIP) 

1 Part of Kings Road from Tavua Town to Yaqara, Nabuna, Mataniwai, Korovou 
Cemetery,  Rabulu Road, Rabulu Village, Whole of Yaqara Area, Whole of 
Naseyani Rd, Yaqara Communication Site, Whole of Naseyani Village, Whole of 
Nananu Village, Whole of Vitivanua Village, Whole of Drauniivi Village, Drauniivi 
School, Drauniivi Fiji Pine Station, Drauniivi Settlement,  Whole of Togovere 
Village, Whole of Togovere Area 
 
 Isolation Points: I351R-S231- S232-S336-S341 
(Main line including all HV and LV tee-offs) 

 

2 Part of Nadarivatu Road, Whole of Korovou Village, Part of Korovou, Area, 
Whole of Balata area, Balata High School, Balata Indian School, Whole of 
Draumasi Road, Part of Lakalaka, Whole of Naim Road, Whole of Davota area, 
Davota Indian School, Whole of Rakavidi Road. Whole of  Malele Road, 
Vodafone Repeater Station – Malele 
 
Isolation Point: F5087-EOL 
(Main line including HV and LV tee-offs) 

 

3 Part of Kings Road from Nanuku to Rakiraki Town, Narewa Village, Whole of 
Vitawa, Vitawa Village, Whole of Nanuku, Naivuvuni Village, Akbar Bus 
Transport Garage, Bhīma’s Yard, Uluinavatu Cemetery, Whole of Wairuku, 
Wairuku Primary and Secondary School, FSC Research Station, Almadina Road, 
Ducui Road, Nanuku FSC Sector Office, Wailevu, Nanuku Secondary & Primary 
School, Vunitogoloa Village, Vunitogoloa Nursing Station, Navatu Fijian School, 
Namajoba Telecom Repeater 
 

Isolation Points: S341-I380-S289-I382 
(Main line including HV and LV tee-offs) 
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Note:  

a) Vegetation clearing to be carried out within 30m of Fiji Electricity Authority 
(FEA) power lines, and any other tree specifically identified during the site 
visit. Bid shall include clearing of vegetation debris from work site.   

 
b) All required HSE documents need to be submitted as part of Contractors 

bid.  
 

c) Clear ALL vegetation growth where possible by the root/ground 
 

d) Clear ALL cut trees, branches and debris. 
 

e) Pole base clearing for poles and ground/fly stay of all creepers and grass 
for each pole 3mtr x 3mtr. Spraying of weedicide to also be carried out 
around pole and stay bases in all 3 rounds of VM. 

 
f) Vegetation Management will be done in 3 rounds; 

 
a. 1st round – 10mtr cleared from either side of line with all 

undergrowth within 1st 6months of issue of LPO 
b. 2nd round – 20mtr cleared from either side of line with all 

undergrowth between the 7th and 12th month of issue of LPO 
c. 3rd round – 30mtr cleared from either side of line with all 

undergrowth the 13th and 18th month of issue of LPO 
 
 

2. Commencement and Completion of Works 
 
a) Latest date for commencement of the works: 30 days from issue of LPO. 
b) Date for final completion of the works: 547 days from issue of LPO (1 and ½ yr 

contract). 
 
 

3. For the purpose of supervising the contract on behalf of the Authority, references 
in the General Conditions to the Authority shall include the Unit Leader 
Distribution Western or his designated officer. The Project Manager shall be the 
Unit Leader Distribution Western and the Project Engineer shall be the 
Distribution Engineer Western. The Project Supervisor shall be assigned prior to 
the Induction. 

 
4. Insurance 

 
(a) Contractor's risk  $500,000. 
(b) Public Liability   $500,000. 
(c) Worker's Compensation $250,000. 
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The contractor shall indemnify FEA against any claims for liability, injuries, losses, 
damages etc that may arise during the execution of the works. 

 
5. Liquidated and ascertained damages  

 
 Agreed liquidated damages (LDs) shall be payable by the Contractor for failure to 

achieve the required Time of Completion or by any extended time allowed by the 

FEA. The Agreed liquidated damages will be $200.00 per day of   delay.  

 

Any extension of time will be agreed upon by The Project Manager and the Contractor. 

Such extension of time will be reduced in writing and communicated to the Contractor 

by FEA. 

 
6. Defects Liability period 

Defect liability period shall be 6 months from the completion of the work. 
 

7. Retention Fund 
(a) Limit of retention fund: Nil 
(b) Nature of retention fund: N/A 
(c) Release of retention fund: N/A 

 

8. CONTRACTOR REQUIREMENTS 

 
a) Tender Bid – Contractor shall submit a firm bid clearly indicating a lump sum 

VIP price. 
 

b) Site Visit – Contractor shall participate in a site visit which is compulsory. Bids 
from tenderers who do not participate in the site visit shall be disqualified. 

 
c) Standards – All vegetation management work shall be in compliance with FEA 

Vegetation Management Policy. 
 

d) Vegetation clearing –. Vegetation, which at a mature height will exceed 2m in 
height and will be within falling distance from the FEA lines are to be 
removed. Vegetation debris shall be disposed off neatly at a location agreed 
to by FEA. No debris shall be left by the roadside, or blocking drains. In the 
event vegetation is not disposed of promptly, FEA shall organize alternative 
contractors to dispose the same and the cost shall be deducted from the 
contract sum.  

 
e) Safety Plan – The tender bid shall include a Safety Plan that will be evaluated 

by the FEA’s HSE Unit. Tender bids with incomplete, unacceptable, or without 
a Safety Plan will not be considered for award. 

 
f) Safety Record – Tender bid shall include a brief report on Safety performance 

over the last two years. The report shall include all incidents and accidents. 
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g) Sub-contracting – Subcontracting shall not be permitted, except where this is 
specifically presented in the tender bid, and only upon approval by FEA. 
Subcontractors shall be required to fulfil all requirements as if they were the 
contractor. 

 
h) Scope of works - Work involved in this contract is broadly classified into two 

phases, and progress payments shall be processed accordingly. 
 

i) Vegetation Clearing 
ii) Disposal of vegetation debri 

 
 

i) Contact - Contractor shall have a valid postal address, Office phone/fax/e-mail 
contact. The Principal shall be available by mobile phone at any time. 

 
j)         Work Program - Contractor shall submit a work programme before starting of 

project. This shall be part of the contract. Work shall commence within thirty 
(30) days after receiving an official FEA Local Purchase Order. 

 
k) Training – Contractor shall ensure his employees have attended training on 

the following within the past 6 months :  
 FEA Safety Manual Training 
 FEA Vegetation Management Policy,  

 
and records of this shall be submitted with the tender bid. In the event that 
the training has not been carried out, the Contractor shall ensure these 
training are carried PRIOR to induction for new project. 

 
l) Chainsaw Operator – Contractor shall ensure that the project has one 

Certified Chainsaw Operatorcertified by the Department of Forests. Records of 
these personnel shall be submitted with the tender bid. 

 
m) Invoicing – Contractor shall submit details of work completed to allow prompt 

approval of invoice. 
 

n)         Safety Induction - A Safety induction must be conducted before start of 
vegetation management work. Contractor shall ensure that all employees 
who work on the project attend the Safety Induction. All contractor 
employees are to present a valid company ID card clearly showing a current 
photo, employee name, employee date of birth and employee job 
description. 

 
o)         Instruction to Commence Work - Contractor shall NOT commence work on 

site unless an “Instruction to Commence Work” has been received from the 
Project Manager. 

 
p) Signboards - One signboard (6’X 4’) must be erected at the start of the works and 
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one at the end of the works clearly stating : 

 
All other signboards must be placed at appropriate locations as per FRA 
requirements. 
 

q) Accident Reporting – All accidents and incidents shall be reported 
immediately to FEA using approved forms available in the FEA Safety Plan 
Template, or equivalent. 

 
r) Project Updates - Contractor shall meet with FEA Project Manager, Project 

Engineer and Project Supervisor on a weekly basis to discuss project progress 
and bottlenecks. These meetings shall be minuted for records, and circulated 
to the appropriate stakeholders. 

 
s) Tidiness – The Contractor shall maintain the worksite in a neat and tidy 

condition. 
 
t) Consent for Vegetation clearing – no vegetation shall be cleared unless specific 

instruction to do so has been received from the Project Supervisor. 
Notwithstanding this, the contractor shall inform the tree owner that he is 
required to clear the tree, and shall obtain the owner’s confirmation that he 
has five FEA his consent to remove the tree, prior to proceeding with cutting 
the tree. 

 
u) Fires – No fires are to be lit at jobsites for the purpose of clearing vegetation 

or vegetation debris. 
 
v) Village Protocols – the contractor shall comply with protocols involved in 

working on land owned by Indigenous Fijians to ensure smooth work progress. 
 
w)       Damage to property – The Contractor shall ensure that there is no damage to 

roadways, footpaths, drains, water-courses, properties and other services. The 
Contractor shall make good to the satisfaction to the owner any damage 
caused by the contractor at their cost. 

 

DANGER 

 

PROJECT: VEGETATION MANAGEMENT– Home of Compassion Feeder 

 

CONTRACTOR: …………………………………………… 

 

VEGETATION MANAGEMENT WORK. 

 

Driver please reduces speed. 

Pedestrians please use other footpath/side of road 

 

THANKS 
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x)        Portable signboards - Portable signboards must be placed at 50m intervals. 
 

y)        Traffic and Pedestrian Control – The Contractor shall ensure that there is 
minimum disruption to the flow of traffic and pedestrian. FEA procedures on 
Traffic Control and Pedestrian Control shall be diligently exercised. 
 

z)        Worksite protection - Bollards/cone must be placed at 10m intervals. 
 

aa)        Jobsite Safety Assessment - Contractor to carry out Jobsite Safety Assessment 
daily, and as and when required, and submit these to FEA on a weekly basis. 

 
bb)       Contractor HSE Compliance - Contractor shall comply with FEA/Contractor HSE   

Manual at all times. 
 

cc)        Defects Rectification – The contractor shall rectify all defects within seven (7) 
days as per contract.  

 
dd)        Project completion – The contractor shall complete work on time as per 

contract. 
 

ee)       Project progress – If the Contractor fails to proceed with the works with 
reasonable diligence or suspends the works or refuses to comply with the 
reasonable direction from FEA by reason of which the works are materially 
affected and any such default continues for a period of seven (7) days after the 
issue of written notice, FEA may itself call any other person to complete the 
works at the Contractor’s risk and expense. 

 
 

ff)        FEA/Contractor HSE Manual - Contractor shall comply with FEA/Contractor 
HSE Manual at all times. 
 

gg)         Departure from tender specification – the contractor shall specifically state any 
departures from the FEA tender specifications. Note that departures will result in the 
tender bid being disqualified. 

 

9. FEA Requirements 

 
a) FEA’s HSE Unit shall vet Safety Plan submitted by Contractor and approve after 

queries clarified by Contractor. 

b) FEA Project Supervisor and Project Engineer shall carry out regular site 

inspections to ensure compliance with HSE requirements, and submit Safety 

Visit Reports of the visit. 

c) FEA Project Supervisor and Project Engineer shall issue Non-Conformance 

Report if required, and follow up for verification of implementation of Action 

Items arising out of the Non-Conformance Report. 
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10. PAYMENT SCHEDULE 
 
 Payment shall be made as per payment schedule: 
 

Phase Description Percentage payment 

1 First Progress Payment (50% 
completion of work – round 1) 

15% 

2 Second Progress Payment (100% 
completion of work – round 1) 

15% 

3 Third Progress Payment (50% 
completion of work – round 2) 

15% 

4 Fourth Progress Payment (100% 
completion of work – round 2) 

15% 

5 Fifth Progress Payment (50% 
completion of work – round 3) 

20% 

6 Sixth Progress Payment (100% 
completion of work – round 3) 

20% 

7 Retention zero 

Progress payments may be made, but shall not exceed the value of work completed. 
 

 
TECHNICAL EVALUATION CRITERIA 

 
The following table is to be filled and returned with tender bid. 
 

Criteria FEA Requirement Bidder’s Reply 

Experience with FEA At least 2 VM jobs done  

Capability to complete task (Labour names with 
details) 

1 chainsaw operator with 5 
other VM authorized 
personnel per team 

 

Insurance Policy 
 

Contractors risk - $500K 
Public Liability - $500k 
Worker's Compensation - 
$250k 

 

FEA Contractor Tender HSE Management system 
Questionnaire - HSE41C02 

Complete and return 
document 

 

FEA Contractor Health and Safety Plan - HSE41C04 Complete and return 
document 

 

FEA Contractor JSA & Risk Assessment Form - 
HSE41C11 

Complete and return 
document 

 

Contractor Plant and Equipment Register - 
HSE41C12 

Complete and return 
document 
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Clearing of all VM debris All VM debris to be cleared 
and disposed at a location 
agreed by FEA 

 

3 Rounds of VM  
(Clause 1 part f) 

Compliance with 3 rounds of 
VM 

 

3 rounds of spraying  
(Clause 1 part e) 

Compliance with 3 rounds of 
spraying 

 

Chainsaw Operator Certificate Copies of certificate to be 
provided 

 

VM Certificate  All VM ID card copies with 
detail required for staff 
expected to carry out VM 

 

Site Visit Attended Compulsory for site visit  

Fiji Revenue & Customs Service Tax Compliance 
Certificate to be given with bid 

Compulsory document to be 
submitted with bid 

 

FNPF compliance certificate to be given with bid Compulsory document to be 
submitted with bid 

 

 



10 

 

Tender submission 

Two (2) hard copies of the tender bids in sealed envelope shall be deposited in the tender box located at the 
Supply Chain Office at the FEA Head Office, 2 Marlow Street, Suva, Fiji. 

Courier charges for delivery of Tender Document must be paid by the bidders. 

This tender closes at 4:00pm on Wednesday, 28th February 2018. Any request for extension of the closing 

date by the bidders must be made 24hrs prior to the current closing date. It is the prerogative of the FEA to 

either accept or decline the request. 

Sites visits shall be held as follows: 

  Feeder Name Site Visit Dates 
 Tavua Interconnector 19/02/2018 

 

Each tender shall be sealed in an envelope with: 

The envelope bearing only the following marking: 

Tender NO. MR 61/2017 - Vegetation Management for Tavua Interconnector Feeder 

The Secretary, Tender Committee 

Fiji Electricity Authority 

Supply Chain Office 

Private Mail Bag, Suva 

It must also indicate the name and address of the tenderer on the reverse of the envelope. 

All late tenders, unmarked envelopes and envelopes without bidder's name and address on the reverse will 
be returned to the Tenderers unopened. 

For further information or clarification please contact our Supply Chain Office on phone (+679) 3224360 or 

(+679) 9991587.
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TENDER SUBMISSION CHECK LIST 
 

The Bidders must ensure that the details and documentation mention below must 
submitted as part of their tender Bid 

Tender Number ______________  

Tender Name _________________________________________________  

1. Full Company Name: ______________________________________________  

(Attach copy of Registration Certificate) 

2. Director/Owner(s): ________________________________________________  

3. Postal Address: __________________________________________________  

4. Phone Contact: __________________________________________________  

5. Fax Number: ____________________________________________________  

6. Email address: ___________________________________________________  

7. Office Location: __________________________________________________  

8. TIN Number: _____________________________________________________  

(Attach copy of the VAT/TIN Registration Certificate - Local Bidders Only) 

9. Company Registration Number: ______________________________________  
(Attach copy of the Business License) 

10. FNPF Employer Registration Number: ________________________________  

(For Local Bidders only) 

11. Contact Person: __________________________________________  

I declare that all the above information is correct. 

Name: ________________  
Position: _______________  
Sign: _________________  
Date: ____________  
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NOTE: GIS IS AN INDICATION ONLY – AREAS AS PER SCOPE OF WORKS CLAUSE 1 ARE TO BE CONSIDERED 

Stage 1- Part of Kings Road from Tavua Town to Yaqara, Nabuna, Mataniwai, Korovou Cemetery,  Rabulu Road, Rabulu Village, Whole of Yaqara Area, 

Whole of Naseyani Rd, Yaqara Communication Site, Whole of Naseyani Village, Whole of Nananu Village, Whole of Vitivanua Village, Whole of Drauniivi 
Village, Drauniivi School, Drauniivi Fiji Pine Station, Drauniivi Settlement,  Whole of Togovere Village, Whole of Togovere Area 
 

Stage 1- (I351R-S231- S232-S336-S341- Main line including all HV and LV tee-offs) (Page 12- Page 23) 

I351- S231-S232-S336-F5086 (Tavua Town End- Nabuna Flats-Korovou) 
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F5086- Mataniwai 

 



 

14 

 

 

 

S336- S337 (Korovou- Rabulu) 

 



 

15 

 

S337 towards S342 (Rabulu Towards Yaqara) 

 

 



 

16 

 

 

S342- I534-F5616 (Yaqara) 

 



 

17 

 

 

 

I534- F5626 (Yaqara Tee-off) 

 

 



 

18 

 

F5726- End of Line (Yaqara Tee-off) 

 



 

19 

 

F5726- End of Line (continued) (Yaqara Tee-off) 

 

 



 

20 

 

F5616- F5344 (Yaqara to Drauniivi) 

 

 



 

21 

 

F5344- F5549 Drauiniivi 
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F5549- F5359 Drauniivi to Togovere 
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F5359 – S341 (Togovere towards Nanuku) 
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Stage 2- Part of Nadarivatu Road, Whole of Korovou Village, Part of Korovou, Area, Whole of Balata area, Balata High School, Balata Indian School, 
Whole of Draumasi Road, Part of Lakalaka, Whole of Naim Road, Whole of Davota area, Davota Indian School, Whole of Rakavidi Road. Whole of  Malele 
Road, Vodafone Repeater Station – Malele 
 

Stage 2- Isolation Point: F5087-EOL (Main line including HV and LV tee-offs) (Page 24- 32) 

F5087- F5389 (Korovou) 
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F5389- T2336 (Korovou towards Malele) 

 



 

26 

 

T2336- I356 (Malele)-Refer continuation to Page 30 

 

 

 



 

27 

 

F5089-T4702 Drumasi tee-off 

 



 

28 

 

T4702- T4704 Drumasi tee-off towards Rabulu(continued) 
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T4704 (Part of Rabulu from Drumase side) 

 

 

 

 

 

 

 



 

30 

 

I356-F5455-F5818 (Malele) Continued from Page 26 
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F5818- EOL (Malele) 
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F5455- EOL (Malele) 
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Stage 3- Part of Kings Road from Nanuku to Rakiraki Town, Narewa Village, Whole of Vitawa, Vitawa Village, Whole of Nanuku, Naivuvuni Village, Akbar 

Bus Transport Garage, Bhīma’s Yard, Uluinavatu Cemetery, Whole of Wairuku, Wairuku Primary and Secondary School, FSC Research Station, Almadina Road, 
Ducui Road, Nanuku FSC Sector Office, Wailevu, Nanuku Secondary & Primary School, Vunitogoloa Village, Vunitogoloa Nursing Station, Navatu Fijian School, 
Namajoba Telecom Repeater 
 

Isolation Points: S341-I380-S289-I382 (Main line including HV and LV tee-offs)- Page 33 to Page 37 
S341-F5415-T4356 (Nanuku) 
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T4356- T4357- EOL (Nanuku) 

 

 

 



 

35 

 

F5415- S340 (Vunitogoloa to Naivuvuni) 

 

 

 



 

36 

 

S340-T4179-T9058 (Naivuvuni towards Vitawa) 

 



 

37 

 

T9058- End of Line, T4175-I382, S289, I380 

 

 

 


