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TENDER - MR 101/2018

PROJECT: SUPPLY AT NAISOSO, NADI

SCHEME: NA08/17

INSTALLATION OF UNDERGROUND CABLES
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Notes:
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Bidders to submit copies of FEA training records with current validity. Bids without
this will be disqualified.

Safety Plan to be included in tender bid.

Safety Report for 2016, 2017 to be submitted with tender.

List of Construction projects completed for FEA to be submitted with tender.
Contractor shall provide photo ID of all employees who will be working on the
project, clearly indicating their Employment/FNPF number and Job Description.
Cable Jointer Certificates to be included in tender bid.

All ducting work shall be carried out BEFORE trenching along grass verge etc.

Please pay specific attention to Clause 25 under PART C, Contractor Requirements:
“Transportation of material — The Contractor shall transport all materials from the
FEA Depot (exact depot dependent on project location) to worksite, EXCEPT
concrete poles, which may be picked up from Humes Depot, or otherwise as
specified by FEA.”

The Contractor needs to pay for any work required from FEA after working hours.
Notice needs to be given to FEA at least 5 working days in advance.

The installation of the cable shall be carried out under direct FEA supervision.
All work requiring FEA supervision shall be started and completed during normal
working hours.

In the event that the contractor carries out work which requires FEA supervision after normal
working hours, the contractor shall pay for the overtime costs incurred.

Weekly progress reports should include the details below; this shall be submitted without
fail, otherwise it will affect process of payment.

Personal Protective Equipment - Condition

Name of Hard Safety Safety Gum Working Reflective
Personnel Hat Glass Boot Boot Gloves Vest
Contract | Area of | Progress Invoice Payment
Tender # | Scheme# | LPO# Name Work (%) Submitted Received Comments
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COMPLIANCE CHECKLIST

Compliance - The following documents are to be provided with the tender bid:

No. Check (V)

1 Tax Compliance Certificate from FRCA

2 Business Registration details

3 FNPF Certificate

4 Evidence of manpower employment (e.g. payroll listing, etc.)

5 Project Team Composition of the team executing the works, including
photo IDs, qualification of personnel

6 Insurance cover details — Public Liability, Workers Compensation,
Contractor’s all risk

7 Evidence of 1% Grant Levy to FNU

Bidders are to ensure that the above item are included as part of their bid. Failure to
provide documentation for the above will disqualify the bid.




HSE REQUIREMENTS

The following documents are to be submitted with the Tender:

1). Contractor HSE Specification — it contains 10 clauses which contains the
overall HSE requirements and the contractor needs to agree to this.

2). Contractor HSE Plan (Document HSE41C04) — The contractor shall fill in each
part of the Plan.

3). The Contractor will list down all the plants and equipment to be used in the Plant
& Equipment Register as well as chemicals in the Chemical register.

4). The JSA & Risk Assesment form will require the contractor to identify hazards
which may not have been adequately addressed in FEA’s existing procedures and
outline proposed controls.
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FIRST SCHEDULE

A. SPECIAL CONDITIONS OF CONTRACT

The works shall comprise the installation of ducts and cable including
concrete footpaths, sealed roads and grass verge as per attached:
Drawing No: A3-09-N54-185

PB1 and PB2

LV Cable Installation Route Length | Total Price (VIP)
(Approx.)

From Pole Marked A to Pillar Box 1

i Dig Trench 332m

ii Lay 35mm? 4C PVC CU Cable 332m

iii Backfilling 332m

iv Reinstatement [if required]

Y Install Residential Pillar Box at locations marked

Note: If reinstatement of any concrete driveway/footpath is required at site — the

total cost of reinstating shall be submitted with the Tender Bid.

Note: The contractor shall leave enough cable near Existing Pole A for FEA to
terminate. Please do not attempt to climb the Existing Pole A since it is energised.
The termination of cable at Pillar Box 1 and 2 shall be carried out by FEA.

Note:

1. Ducts (supplied by FEA) will need to be laid across each road crossing

and Drive Way.
2. Route comprises sealed road, concrete footpath and grass verge.
3. Sub-seal comprise soapstone and services.

2. The Contract sum (refer clauses 4 and 23) for the works shall be

S

VIP

a) Payable in a single lump sum upon final completion of the works; or
b) Payable at the completion of each stage as follows :
e 30% upon completion of phase 1,
e 30% upon completion of phase 2,
e 30% upon completion of phase 3,
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e 10% retention fund.
(Refer clauses 5, 18, 19, 21 and 22)

a) Latest date for commencement of the works: 7 days from issue of LPO
)

(

(b Date of completion of Phase 1 : 2 weeks

(c)  Date of completion of Phase 2 : 3 weeks

(d)  Date of completion of Phase 3 : 4 weeks

(c)  Date of completion of the works. : 4 weeks after

receiving LPO

For the purpose of supervising the contract on behalf of the Authority,
references in the General Conditions to the Authority shall include the Unit
Leader Distribution Western or his designated officer. The Project Manager
shall be the Unit Leader Distribution Western, Project Engineer shall be the
Construction Engineer Western and Project Supervisor shall be the
Construction Coordinator Western.

Insurance (refer clause 14)

(a)  Contractor's risk $500,000.
(b)  Public Liability $500,000.
(c)  Worker's Compensation $250,000.

Liquidated and ascertained damages (refer clause 20):
$200 per day

Defects Liability period (refer clause 21): 6 months

Retention Fund (refer clause 24)

(@)  Limit of retention fund 10% of contract sum
(b)  Nature of retention fund : cash
(c)  Release of retention fund: Subject to no pending defect, and as

per FEA Finance Policy.
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SECOND SCHEDULE

PROJECT: SUPPLY AT NAISOSO, NADI

SCHEME: NA08/17

1.0 General

2.0

2.1

2.2

This specification covers the installation of Distribution Power Cables as per
attached drawing no: A3-09-N54-185 under conditions of contract attached
herein.

Scope of Work

Work involved in this contract is broadly classified into three phases:

i)  Trenching and ducting

ii) Laying of power cable, slabs and danger notice tape
iii)  Backfilling of trench
iv) Reinstatement of Footpath & Driveways

Phase One — Trenching of cable route

The first phase comprises of the following works:

e Excavation and Installation of ducts across roads and drive ways.
e Excavation and trenching works for the power cable.
e Reinstatement works for vegetation, customer compound and boundary.

Note — all ducting works is to be completed BEFORE excavation of grass
verge. This is to ensure that trenched are kept open for a minimum duration.

Phase Two — Installation of power cable and conduit

The second phase will involve the installation of power cable. This involves
manually pulling the cable along the trench using rollers, and through ducts.
All the work of phase two must be as per the specifications given in the
drawing and it shall conform to all aspects of the standards outlined in the
"Standard Overhead Line Design and Construction Manual" a guideline set
by FEA.
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2.3

This work shall be carried out under direct supervision of FEA personnel, and
is to be done during normal working hours only. Set up of cable drums shall
be done by FEA.

This phase shall be deemed complete once the cable has been tested
healthy by FEA Technicians. In the event that the cable fails to pass the test,
the Contractor shall be required to pay all costs associated with the location
and repair of the damage/fault.

Phase Three — Backfilling of trenches

This phase of the contract involves the backfilling of trenches.
Various works for this phase will be:

i)  Apply suitable layer of sand bedding (to be supervised by FEA).
ii) Backfill sand on top of cable to height specified by FEA site supervisor.
iii)  Backfill remainder of trench with trench soil.

All materials (cable and slab) are to be transported to work site by the
contractor.

The contractor is responsible for ensuring that all unused excavated soil is
laid neatly on top of the trench to allow for soil subsidence. All left over
materials is to be returned to the Lautoka Stores and credited accordingly.

Sand shall be supplied by FEA.
All the works of phase three must be as per the specifications, and it shall
conform with all aspects of the standards outlined in the "Standard

Overhead Line Design and Construction Manual", guideline set up by FEA.

Note: All Driveways and Footpaths excavated during trenching works needs
to be reinstated up to the required standard.
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C: CONTRACTOR REQUIREMENTS

10.

11.

12.

Tender Bid — Contractor shall submit a firm lump sum bid.

Site Visit — Contractor shall participate in a site visit which is compulsory. Bids from
tenderers who do not participate in the sitevisit shall be disqualified.

Standards — All construction work shall be in compliance with FEA Standard Overhead
Line Design & Construction Manual.

HSE Compliance — The tender bid shall include all requirements from the FEA HSE
Contractor Safety Management System. These will be evaluated by the FEA’s HSE Unit.
Tender bids with incomplete, unacceptable, or without the HSE requirements will not be
considered for award.

Safety Record — Tender bid shall include a brief report on Safety performance over the
last two years. The report shall include all incidents and accidents.

Sub-contracting — Subcontracting shall not be permitted, except where this is specifically
presented in the tender bid, and only upon approval by FEA. Subcontractors shall be
required to fulfil all requirements as if they were the contractor.

Scope of works - Work involved in this contract is broadly classified into three phases,
and progress payments shall be processed accordingly.

i) Ducting, trenching
ii)  Cable installation
iii)  Backfilling

Contact - Contractor shall have a valid postal address, Office phone/fax/e-mail contact.
The Principal shall be available by mobile phone at any time.

Work Program - Contractor shall submit a work programme before starting of project.
This shall be part of the contract. Work shall commence within seven (7) days after
receiving an official FEA Local Purchase Order.

Training — Contractor shall ensure his employees have attended FEA Safety Manual
Training at least once in the past 6 months, and records of this shall be submitted with
the tender bid. In the event that the training has not been carried out, the Contractor
shall ensure these training are carried PRIOR to induction for new project.

Ground condition — Contractors are to note that sub-soil comprises soapstone and could
contain other services like Telecom Fiji Ltd, Water & Sewerage, etc.

Invoicing — Contractor shall submit details of work completed to allow prompt approval
of invoice.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Safety Induction - A Safety induction must be conducted before start of power line
construction work.

Instruction to Commence Work - Contractor shall NOT commence work on site unless an
“Instruction to Commence Work” has been received from the Project Manager.

Signboards - One signboard (6’X 4’) must be erected at the start of the works and one at
the end of the works clearly stating :

DANGER

CONTRACTOR: ...coiniiniieiieineinranreeceecerensansensesansanss
Emergency phone contact:
UNDERGROUND CABLE CONSTRUCTION WORKS.

Driver please reduce speed.
Pedestrians please use other footpath/side of road

THANKS

PROJECT: UNDERGROUND CABLE CONSTRUCTION WORKS — [Description of project]

Accident Reporting — All accidents and incidents shall be reported immediately to FEA
using approved forms available in the FEA Safety Plan Template, or equivalent.

Project Updates - Contractor shall meet with FEA Project Manager, Project Engineer and
Project Supervisor on a weekly basis to discuss project progress and bottlenecks. These
meetings shall be minuted for records, and circulated to the appropriate stakeholders.

Tidiness — The Contractor shall maintain the worksite in a neat and tidy condition.

Transportation of material — The Contractor shall transport all materials from Lautoka
Stores to work site.

Security - Contractor shall be responsible for the safekeeping of all materials at work
site, and will be required to pay for damage and/or loss.

Damage to property — The Contractor shall ensure that there is no damage to roadways,
footpaths, drains, water-courses, properties and other services. The Contractor shall
make good to the satisfaction to the owner any damage caused by the contractor.

Portable signboards - Portable signboards must be placed at 50m intervals.

Traffic and Pedestrian Control — The Contractor shall ensure that there is minimum
disruption to the flow of traffic and pedestrian. FEA procedures on Traffic Control and
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24,

25.

26.

27.

28.

29.

30.

31.

Pedestrian Control shall be diligently exercised.
Worksite protection - Bollards/cone must be placed at 10m intervals.

Barricades - Open trench/pole-hole is to be baricaded on a full time basis by the
Contractor.

Jobsite Safety Assessment - Contractor to carry out Jobsite Safety Assessment daily, and
as and when required, and submit these to FEA on a weekly basis.

Credit of surplus material — The contractor shall transport and credit all unused
materials to Lautoka Stores.

Defects Rectification — The contractor shall rectify all defects within seven (7) days as
per contract.

Project completion — The contractor shall complete work on time as per contract.

Project progress — If the Contractor fails to proceed with the works with reasonable
diligence or suspends the works or refuses to comply with the reasonable direction from
FEA by reason pf which the works are materially affected and any such default continues
for a period of seven (7) days after the issue of written notice, FEA may itself call any
other person to complete the works at te Contractor’s risk and expense.

Safe Work Procedure Training - Contractor must have completed Distribution Safe Work
Procedure training.
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D: FEA REQUIREMENT

FEA Project Supervisor shall obtain Road/footpath opening permits.

FEA Project Engineer shall obtain clearance from Municipal Council, Telecom Fiji Ltd,
Water Supply Department, and Sewerage Department.

FEA’s HSE Unit shall vet Safety Plan submitted by Contractor and approve after queries
clarified by Contractor.

FEA Project Engineer shall ensure that any FEA underground mains on the jobsite is
clearly located, marked and identified to the Contractor.

FEA Project Engineer shall submit to the Project Manager all necessary approval
documentation from Municipal Council, Telecom Fiji Ltd, Water Supply Department and
Sewerage Department. Upon receipt of these approvals, and the approved Safety Plan,
the Project Manager shall issue an “Instruction to Commence Work” to the Contractor.
FEA Project Supervisor and Project Engineer shall carry out regular site inspections to
ensure compliance with HSE requirements, and submit Safety Visit Reports of the visit.
FEA Project Supervisor and Project Engineer shall issue Non-Conformance Report if
required, and follow up for verfication of implementation of Action Items arising out of

the Non-Conformance Report.

E: PAYMENT SCHEDULE

Payment shall be made as per payment schedule:

Phase Description Percentage payment

1 Ducting and Trenching 30%

2 Installation of cable 30% upon positive cable test results

3 Backfill & Reinstatement 30%

4 Retention 10% to be released after 6 months pending zero
defects.
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Submission of Tender

Two (2) hard copies of the tender bids in sealed envelope shall
be deposited in the tender box located at the Supply Chain Office
at the FEA Head Office, 2 Marlow Street, Suva, Fiji.

Courier charges for delivery of Tender Document must be paid by
the bidders.

This tender closes at 4:00 p.m. (16.00hrs Fiji time) on Wednesday 14" March, 2018.

Each tender shall be sealed in an envelope with:

The envelope bearing only the following marking:

MR 101/2018
Installation of Underground Power Cables — Supply to Naisoso, Nadi — Scheme:
NAO08/17
The Secretary, Tender Committee
Fiji Electricity Authority
Supply Chain Office
Private Mail Bag, Suva

It must also indicate the name and address of the tenderer on the
reverse of the envelope.

All late tenders, unmarked Envelopes and envelopes without
bidder’s name and address on the reverse on the envelope will be returned to
the Tenderers unopened. (Bids via e-mail or fax will not be
considered) .

The bidders must ensure that their bid is inclusive of all Taxes
payable under Fiji Income Tax Act and must have the most current
Tax Compliance Certificate.

For further information or clarification please contact our
Supply Chain Office on phone (+679) 3224360 or (+679) 9991587.

Bidders are requested to submit a:
e Valid Tax Compliance Certificate
e FNPF Compliance Certificate



